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REGION 10 LABORATORY
¢ ppore” 7411 Beach Dr. East
Port Orchard, Washington 98366
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Statement of Work - Task Order 01
ESAT Contract EP-W-13-030
Period of Performance: 09/05/13 - 09/04/16
EPA Project Officer: Dana Walker

EPA Alternate Project Officer: Gerald Dodo

EPA Task Monitors: Dana Walker, Stephanie Le

Superfund Analytical Chemistry and Field Analytical Support

PURPOSE

The purpose of this Task Order (TO) is to provide Superfund analytical chemistry and field analytical support, if
necessary, to the USEPA Region 10 Laboratory (R1I0LAB). Year 1 target task rates should be assumed.

STATEMENT OF WORK

The Contractor shall perform chemical analysis of environmental samples and ancillary analytical support
functions at RIOLAB under the provisions of the contract Statement of Work (SOW) Task Areas I, IV and V.
The Contractor shall perform site or project specific work as described below and/or on Technical Direction
Forms (TDFs) at any time during the period of performance of the TO. EPA will provide adequate facilities,
equipment and supplies to perform all analytical-related tasks under this TO with exception of field support. The
Contractor shall purchase supplies and services necessary for field support. Supplies for field support shall be
stored separately from the general laboratory supplies at RIOLAB with exception of hazardous chemicals.
Hazardous chemicals will be properly stored in areas designated by EPA.

The Contractor shall comply with all RIOLAB health and safety, environmental management system, waste
handling, and other applicable R10LAB Policy’s. The Contractor shall follow all requirements set forth in the
R10LAB quality assurance manual (QAM) and all applicable standard operating procedures (SOPs) referenced at
the end of this TO.

The Contractor shall notify the Project Officer (PO) and Task Monitor immediately of any equipment failure that
cannot be readily remedied by the Contractor or technical problems that may impact the quality or on-time
delivery of deliverables, or if any required equipment or supplies are unavailable to accomplish required work
under this TO.

Task Order Management

The Contractor shall track the status of tasks and labor hours and costs for each Task Matrix Area this TO,
including each site-specific project. The Contractor shall provide the PO with monthly reports of the above-
referenced data. The initial report shall be in a format proposed by the Contractor. EPA will review the initial
report and specify changes for subsequent reports through the issuance of a TDF.
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ESAT management shall meet with the PO, Task Monitor(s), and other designated EPA representatives on a
monthly basis or as needed, at agreed-upon times, to update EPA on the status of tasks and schedules for their
completion and to address relevant administrative and technical issues.

The Contractor shall submit all deliverables required under this TO through a transmittal slip and cover letter
identifying each document submitted. Each final deliverable submitted to the PO or Task Monitor shall be
accompanied by an “Approval Tracking Form” in a format approved by EPA. The Contractor shall also maintain
a hard copy and computer file of each deliverable submitted under this TO.

The Contractor shall immediately notify the PO and Task Monitor(s) as soon as it appears that schedules for the
completion of any task may not be met. This notification shall be submitted via e-mail. The Contractor shall also
notify the PO immediately upon learning of anything that may affect performance under this TO.

The Contractor shall implement a health and safety program in accordance with its Health and Safety Plan and all
applicable Federal, state, and local laws and regulations and EPA facility work rules. The Contractor shall revise
its Health and Safety Plan as needed to assure that all requirements specified above are addressed.

Tracking and Reporting

The contractor shall maintain a database containing information as it relates to this contract for work performed
as described in each contract SOW task area (i.e., I, II, I11, IV, and V) for Superfund (e.g., Task Areal -
Analytical Support - specific analytical costs by parameter , e.g., VOAs, Semi-VOAs, Metals, cyanide, etc.).

The Contractor shall provide the estimated and/or actual costs for performing specific types of analyses and
sample preparation on a specified (monthly, quarterly, or annual) basis. The information provided should include
a defined percentage of costs for sample handling and management associated with each fraction (e.g., VOAs,
metals, etc.) for specific analyses performed. The sample handling and/or sample management costs shall include
such costs for sample handling log-in/storage, tracking, reporting, disposal, etc. as a percentage for “sample
handling”. For example, 30% may be the percentage applied to the cost(s) reported per analysis for sample
handling including program management costs for reporting the total “actual” cost.

Deliverables

The Contractor shall submit to the PO monthly reports of the status of tasks and costs under this TO at the same
time invoices are submitted. The Contractor shall submit to the PO the completed “Approval Tracking Form” for
each deliverable submitted to the Task Monitor.

The Contractor shall submit to the PO a Health and Safety Plan within thirty (30) days of TO award. The
Contractor shall submit to the PO the completed “Approval Tracking Form” for each deliverable submitted to the
Task Monitor.
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Task Matrix Area 1: Inorganic Sample Analysis

The Contractor shall prepare and/or analyze environmental samples consisting of a variety of media (water,
soil/sediment, tissue, etc.) for chemical contaminants. Task Matrix Area 1 primarily includes ESAT SOW Task
areas I (a) and (f), IV (c) and (d), and V (a), (b) and (c).

The Task Monitor for this Task Matrix Area is Stephanie Le.

The table below is an estimate of the number of samples and parameters that will require preparation and/or
analysis at RIOLAB during the period of performance. Required quality control (QC) (blanks, duplicates, matrix
spikes, laboratory control samples, etc.) can account for as much as 50% (or more) of the number of samples,
depending on batch size. Due to the variable nature of analytical requests for laboratory analyses the parameters,
methods and number of samples are to be considered estimates and are based on historical R1I0LAB data.

Laboratory Analysis Parameters

Methods and/or instrumental
technique

Estimated Number of Sample
Analyses (including required QC)

3100 samples

Metals 200.7,200.8, 6010, 6020 (ICP-AES,
ICP-MS)

Total Suspended Solids (TSS) 1-3765

Total Dissolved Solids (TDS) 1-1750

Oil and Grease-SPE 1664

Total Organic Carbon

9060, 415.1 and PSEP

Nitrate and Nitrite 353.2
Alkalinity 2320B

pH 150.1
Cyanide 3354
Anions 300.0
Mercury 245.1,7471B
Sulfide 376.1
Hexavalent Chrome 7196A

6000 samples

The Task Monitor will assign the analysis of each batch of samples covering a specific project and other
analytical support activities through the issuance of a TDF. The TDF will specify the number and identity of
samples requiring analysis, the analytical methodologies to be used and a schedule for analysis and submission of
deliverables.

The Contractor shall perform all sample preparations, analyses and data reductions of assigned samples in
conformance with specified methods, SOPs and TDF requirements. The Contractor shall also prepare all
analytical standards required for the sample analysis.

The Contractor shall maintain logbooks and worksheets and complete all documents and recordings as required
by the RIOLAB QAM, analytical methods and SOPs. The Contractor shall appropriately clean all labware and
glassware used to perform their analyses. The Contractor shall archive samples and/or extracts/digestates in
designated areas, upon completion of the analysis of each batch of samples, and archive the data on computer
disks, when required by storage capacity, in accordance with the appropriate SOPs.
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The Contractor shall track the progress of completion of each analytical project by updating the quality
assurance/quality control (QA/QC) status of the samples in the Laboratory Information Management System
(LIMS) to track sample preparation, analysis and data reduction and submission of deliverables.

The Contractor shall perform other analytical support activities necessary for the analysis of environmental
samples. These activities include the analysis of performance evaluation and other QA-related samples; the
evaluation of instrumentation, software, and methodologies; the review, preparation or revision of analytical
SOPs; performing routine maintenance and troubleshooting instruments under their use; and other analytical-
related support tasks.

Deliverables

The Contractor shall submit to the Task Monitor reports pertaining to the analysis of samples, as referenced in
Attachment I of this Task Order, and reports of other analytical support activities, in accordance with the
requirements specified in TDFs. The Contractor shall submit to the PO the completed “Approval Tracking Form”
for each deliverable submitted to the Task Monitor.

Task Matrix Area 2: Organic Sample Analysis

The Contractor shall prepare and/or analyze environmental samples consisting of a variety of media (water,
soil/sediment, tissue, etc.) for chemical contaminants. Task Matrix Area 2 primarily includes ESAT SOW Task
areas I (a) and (f), IV (c) and (d), and V (a), (b) and (c).

The Task Monitor for this Task Matrix Area is Dana Walker.

The table below is an estimate of the number of samples and parameters that will require preparation and/or
analysis at RIOLAB during the period of performance. Required quality control (QC) (blanks, duplicates, matrix
spikes, laboratory control samples, etc.) can account for as much as 50% (or more) of the number of samples,
depending on batch size. Due to the variable nature of analytical requests for laboratory analyses the parameters,
methods and number of samples are to be considered estimates and are based on historical R10LAB data.

Laboratory Analysis Parameter

Methods and/or instrumental
technique

Estimated Number of Sample
Analyses (including required QC)

Semivolatiles (BNA)

8270C (GC/MS), 3500B, 3600C

Volatiles (VOA)

8260B (GC/MS), 5000

Polynuclear Aromatic Hydrocarbons
(PAH)

8270C-SIM (GC/MS), 3500B, 3600C

Pentachlorophenol (PCP)

8041 (GC/ECD), 3500B

Pesticides

8081A (GC/ECD), 3500B, 3600C

Aroclors and PCB congeners

8082 (GC/ECD), 3500B, 3600C

Nitroaromatics and Nitroamines
(Explosives)

8330 (HPLC/UV)

Total Petroleum Hydrocarbons (TPH)

NWTPH (GC/FID, GC/MS)

3500

The Task Monitor will assign the analysis of each batch of samples covering a specific project and other
analytical support activities through the issuance of a TDF. The TDF will specify the number and identity of
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samples requiring analysis, the analytical methodologies to be used and a schedule for analysis and submission of
deliverables.

The Contractor shall perform all sample preparations, analyses and data reductions of assigned samples in
conformance with specified methods, SOPs and TDF requirements. The Contractor shall also prepare all
analytical standards required for the sample analysis.

The Contractor shall maintain logbooks and worksheets and complete all documents and recordings as required
by the RIOLAB QAM, analytical methods and SOPs. The Contractor shall appropriately clean all labware and
glassware used to perform their analyses. The Contractor shall archive samples and/or extract/digestate in
designated areas, upon completion of the analysis of each batch of samples, and archive the data on computer
disks, when required by storage capacity, in accordance with the appropriate SOPs.

The Contractor shall track the progress of completion of each analytical project by updating the QA/QC status of
the samples in the LIMS to track sample preparation, analysis and data reduction and submission of deliverables.

The Contractor shall perform other analytical support activities necessary for the analysis of environmental
samples. These activities include the analysis of performance evaluation and other QA-related samples; the
evaluation of instrumentation, software, and methodologies; the review, preparation or revision of analytical
SOPs; performing routine maintenance and troubleshooting instruments under their use; and other analytical-
related support tasks.

Deliverables
The Contractor shall submit to the Task Monitor reports pertaining to the analysis of samples, as referenced in
Attachment I of this Task Order, and reports of other analytical support activities, in accordance with the

requirements specified in TDFs. The Contractor shall submit to the PO the completed “Approval Tracking Form”
for each deliverable submitted to the Task Monitor.

Task Matrix Area 3: Field Analvtical Support

Field Analysis

The Contractor shall prepare and/or analyze environmental samples consisting of a variety of media (water,
soil/sediment, tissue, etc.) for chemical contaminants. Task Matrix Area 3, Field Analysis, primarily includes
ESAT SOW Task areas I (c), IV (c) and (d), and V (a), (b) and (c).

The Task Monitor for this Task Matrix Area is Dana Walker.

The Contractor shall operate the mobile laboratory, which includes but not limited to, mobilizing and
demobilizing for field use at an official EPA site, setting up the vehicle, obtaining power and field support
supplies, performing service and emergency maintenance. In addition the Contractor shall perform equipment
and glassware decontamination, maintain sampling and chain of custody records, provide sample manipulations
including drying, weighing, extraction, digestion and measurement as required. The Task Monitor will assign
field support activities through the issuance of a TDF.

Mobile Laboratory (EPA ID)
Ford F-800 Mobile Laboratory (A25468)



TO-01/ EP-W-13-030
Page 60of 11

The table below is an estimate of the number of samples and parameters that will require preparation and/or
analysis at RIOLAB during the period of performance. Required quality control (QC) (blanks, duplicates, matrix
spikes, laboratory control samples, etc.) can account for as much as 50% (or more) of the number of samples,
depending on batch size. Due to the variable nature of analytical requests for mobile laboratory analyses the

parameters, methods and number of samples are to be considered estimates and are based on historical RIOLAB
data.

Field Screening Analysis Parameter Methods and/or instrumental Estimated Number of Sample
technique Analyses (including required QC)

PAH (GC/MS, GC/FID)

TPH NWTPH (GC/FID)

PCP (GC/ECD)

Aroclors/Pesticides/Herbicides (GC/ECD) 0

VOA (GC/MS, GC/ECD, GC/PID/FID)

Selected Metals (microwave/GFAA)

Metals by XRF 6200

Field Hexavalent Chrome 7196A, Hach test kits

No field projects are anticipated at this time.

The Task Monitor will assign the analysis of samples covering a specific project and other analytical support
activities through the issuance of a TDF. The TDF will specify the approximate number of samples requiring
analysis, the analytical methodologies to be used and a tentative schedule for analysis and submission of
deliverables.

The Contractor shall perform all sample preparations, analyses and data reductions of assigned samples in
conformance with specified methods, SOPs and TDF requirements. The Contractor shall also prepare all
analytical standards required for the sample analysis.

The Contractor shall maintain logbooks and worksheets and complete all documents and recordings as required
by the RIOLAB QAM, analytical methods and SOPs. The Contractor shall appropriately clean all labware and
glassware used to perform their analyses. The Contractor shall archive the data on computer disks, when required
by storage capacity, in accordance with the appropriate SOPs.

At the completion of a field project, the Contractor shall enter the sample results into the Laboratory’s LIMS to
track sample preparation, analysis and data reduction and submission of deliverables.

The Contractor shall perform other analytical support activities necessary for the analysis of environmental
samples. These activities include the analysis of performance evaluation and other QA-related samples; the
evaluation of instrumentation, software, and methodologies; the review, preparation or revision of analytical
SOPs; performing routine maintenance and troubleshooting instruments under their use; and other analytical-
related support tasks.




TO-01/ EP-W-13-030
Page 7 of 11

Deliverables

The Contractor shall submit to the Task Monitor reports pertaining to the analysis of samples, as referenced in
Attachment I of this Task Order, and reports of other analytical support activities, in accordance with the
requirements specified in TDFs. The Contractor shall submit to the PO the completed “Approval Tracking Form”
for each deliverable submitted to the Task Monitor.

Field Sampling

The Contractor shall sample a variety of media (water, soil/sediment, soil gas, etc.). Task Matrix Area 3, Field
Sampling, primarily includes ESAT SOW Task areas I (c), IV (c) and (d), and V (a), (b) and (c).

The Task Monitor for this task matrix area is Dana Walker.

The Contractor shall operate field equipment, which includes but not limited to, mobilizing and demobilizing
equipment for field use at an official EPA site, setting up the vehicles, obtaining field support supplies,
performing service and emergency maintenance of field equipment. In addition the Contractor shall perform
equipment decontamination, collect samples and maintain sampling and chain of custody records. The Task
Monitor will assign field support activities through the issuance of a TDF.

Field Equipment (EPA 1D)

Geoprobe® 5400 (970248)

Geoprobe® 6600 (A40617)
Geoprobe®540MT (A40642)

Geoprobe® pressure grouter (A13988)
Hydroblaster decontamination unit (A25468)

The Contractor shall meet all state and federal regulations while performing field support activities. This includes
acquiring licensed driller services when needed.

No field projects are anticipated at this time.
Deliverables
The Contractor shall submit to the Task Monitor reports summarizing field support activities in accordance with

the requirements specified in TDFs. The Contractor shall submit to the PO the completed “Approval Tracking
Form” for each deliverable submitted to the Task Monitor.

Task Matrix Area 4: Laboratory Support

The Contractor shall perform laboratory support functions. Task Matrix Area 4 primarily includes ESAT SOW
Task areas 1 (f), IV (¢) and (d), and V (a), (b) and (c).

The Task Monitors for this task matrix area are Dana Walker and Stephanie Le.
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Sample Custodian and File Management

The Contractor shall perform sample custodial duties at the RIOLAB for Superfund environmental samples in
accordance with the SOPs referenced at the end of this TO. The Contractor shall receive all environmental
samples arriving at the laboratory and upon receipt, log the samples into the LIMS and store the samples in the
appropriate refrigerators, freezers, or shelves for air canisters.

The Task Monitor(s) will assign specific Superfund projects requiring sample custodian, file management and
other support activities through the issuance of a TDF.

The Contractor shall clean and return ice chests sent to the RIOLAB. This shall involve shipping the ice chests
back to their owners using whatever means of transportation that is defined and paid for by EPA.

The Contractor shall distribute copies of traffic reports (chain-of-custody forms) and Analyses Required forms (or
equivalent) to the RIOLAB analysts.

The Contractor shall generate project folders from the LIMS sample login data, add necessary forms to the
folders, and file the folders in the designated locations for easy retrieval by Laboratory Staff. The Contractor shall
distribute final reports and analytical results to data users in electronic (and hard copy if requested) format.

The Contractor shall perform support activities relating to the disposal of environmental samples in accordance
with the SOPs listed at the end of this TO. These activities include the storing analyzed samples in the
appropriate refrigerators, tracking samples due for disposal, obtaining reports for samples to be disposed of, filing
sample disposal sheets after sign-off by the site Project Manager, and notifying designated EPA personnel that
samples are ready for disposal.

The Contractor shall file reports and project folders received from R10LAB analysts in designated locations. The
Contractor shall archive project folders to the Federal Records Center (FRC) in accordance with the SOPs listed at
the end of this TO and retrieve files, as required. The Contractor shall prepare document inventories and
complete all forms required by the FRC. Data greater than three years old shall be designated for archiving.

The estimated number of Superfund data packages is 1000 data packages during the period 09/05/13 - 09/06/16.
Deliverables

Project files shall be maintained as described in SOPs referenced at the end of this TO. Distribution of sampling
information shall be performed within the day samples are received whenever possible. LIMS and FRC records
shall be maintained.

Technology Transfer
The Contractor shall provide information to EPA personnel for the purpose of transferring knowledge of a
specific analytical or QA technique or technology obtained in performing work under the ESAT contract. The

Task Monitor will assign Technology Transfer activities through the issuance of a TDF.

Deliverables

The Contractor shall prepare and deliver to the Task Monitor a summary of information required under each TDF.
The Contractor shall submit to the PO the completed “Approval Tracking Form” for each deliverable submitted to
the Task Monitor.
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Training

The Contractor shall attend vendor-specific training in new technologies or specialty equipment/instruments and
other EPA-specific training relating to the analysis of environmental samples. This may include training related
to analytical instrumentation or software. All training shall be performed only upon prior issuance of a TDF,
specifying the nature of and schedule for training.

Deliverables

Successful completion training as documented by certificate or notification by instructor. This documentation
shall be provided to the Task Monitor. The Contractor shall submit to the PO the completed “Approval Tracking
Form” for each deliverable submitted to the Task Monitor.

Evaluate/Develop New Analytical Methodology

The Contractor shall be required to evaluate/develop new analytical methods and to investigate improvements to
existing methods and/or instrumentation. Specific technical instruction will be provided in writing by means of a
TDF. The objective of this task is to verify the acceptable performance of the analytical method, analytical
instrumentation, and the adequacy of QC procedures. The technical criteria to be used in performing this
evaluation, as well as those SOPs applicable to the evaluation shall be specified in the TDF.

Deliverables

The Contractor shall submit to the Task Monitor a written report documenting the results of each evaluation
performed under this task. The Contractor shall submit to the PO the completed “Approval Tracking Form” for
each deliverable submitted to the Task Monitor.

Task Matrix Area 8: QA/QC Support

The Contractor shall provide QA/QC support functions. Task Matrix Area 8 primarily includes ESAT SOW Task
areas IV (c) and (d) and V (D).

A continuing goal of this Task Matrix Area is to ensure R10LAB compliance with NELAC standards. It is
expected that the Contractor be familiar with and comply with the current NELAC standards, which can be found

at the following web site.

http://www.nelac-institute.org/

Implementation of Team Quality Assurance Program

The Contractor shall implement a Quality Assurance Program in accordance with its Quality Management Plan
(QMP) and TOs-specific Quality Assurance Project Plans (QAPPs) for each Region served by the Contractor.
The Contractor shall submit a QMP to the PO, for review and approval by EPA. The QMP shall describe the
contractor’s organizational quality management policies, processes, roles and responsibilities, and be developed
according to “EPA Requirements for Quality Management Plans” (EPA QA/R2, March 2001). The Contractor
shall incorporate in the QMP any changes required for EPA approval. The contractor shall annually review, and
if necessary update, the QMP to reflect any changes or revisions to the QA guidance documents referenced and
provide a copy to the PO and EPA QAO for approval. EPA Quality Assurance guidance documents which can be
found at the following web site.

http://www.epa.gov/quality
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Deliverables

The Contractor shall submit to the PO a QMP covering applicable activities under this TO within thirty (30) days
of TO award. The Contractor shall submit to the PO any revisions to its QMP in accordance with task
requirements and TDFs issued by EPA. The Contractor shall submit to the PO the completed “Approval Tracking
Form” for each deliverable submitted to the Task Monitor.

Review Analytical Methodologies

The Contractor shall provide technical support in the review of analytical methodologies, SOPs, and protocols,
and related QA activities. This shall require that the Contractor perform research on specified topics, including
search of literature in pertinent technical journals and publications, obtain information from the scientific
communities, and access and download information from the Internet. The technical criteria to be used in
performing this review evaluation shall be specified in the TDF.

Deliverables

The Contractor shall submit to the Task Monitor a report of its research, addressing all specified issues and
presenting comments regarding the applicable analytical methods. The Contractor shall submit to the PO the
completed “Approval Tracking Form” for each deliverable submitted to the Task Monitor.

Review, Preparation, and Revision of Other Analytical and QA-Related Documents
The Contractor shall provide technical support to EPA in the review, development, and/or revision of QA-related
documents. These documents may include QAPPs, SOPs, procedural documents, scopes of work, operating
guidelines, analytical summaries and tables, functional guidelines, and data validation manuals. The contractor
shall conduct scientific and technical review on EPA SOPs, manuscripts, data compilations, review articles,
technical papers prepared for journal publication, and scientific/technical products. The technical criteria to be
used in performing these activities shall be specified in the TDF.

Deliverables
The Contractor shall submit to the Task Monitor a report as defined in the TDF. The Contractor shall submit to
the PO the completed “Approval Tracking Form” for each deliverable submitted to the Task Monitor.

Region 10 Laboratory Documentation

The Contractor shall comply with the most current version of the RIOLAB QAM and SOPs relevant to this TO.
The current versions of these documents can be found on the RIOLAB computer network drive G:\.

The Contractor shall ensure that the most current documentation versions are being used.
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ATTACHMENT 1
The following is a summary list of the documents the Contractor shall deliver to the Task Monitor for each data
package delivered under Task Matrix areas 1, 2, 3 and 4. The exact data package documents will be dependent on
the analytical method and/or SOP (see individual TDFs for any additional requirements).
1. Approval Tracking Form.
2. Cover page with project narrative.
3. Completed peer review forms.

4. TDF.

5. Sample results (multi-analyte reports/data sheets) with calculated concentrations of each analyte, reporting
limits, header information and qualifiers.

6. Quality control sample results, quality control parameters and control charts, if applicable.

7. All Raw data.

8. Project folder containing the laboratory support request, chain of custody, sample preparation and standards
documentation.




The following additional terms and conditions are requirements of this task order:
CONTRACTING OFFICER’S REPRESENTATIVES

The individuals listed below are authorized representatives of the Contracting Officer for this
task order. These individuals may issue perform Contracting Officer Representative (COR)
functions as described in the contract clauses Technical Direction (EPAAR 1552.237-71) and
Authorized Representative of the Contract-Level COR (EPA-G-42-102).

Name Role
Dana Walker Task Order COR
Gerald Dodo Alternate Task Order COR

OPTION PERIODS / AWARD TERMS

This task order contains option periods and award terms that the Government may exercise via
unilateral task order modification by providing written notification to the contractor of its intent
to exercise the option period or award term at least 60 days in advance of the end of the current
effective period. Providing this written notice does not commit the Government to exercise the
option or award term. If the Government failed to provide written notice within that time, the
Government may exercise the option or award term via bilateral task order modification. Task
order option periods and award terms may only be exercised within the effective period of the
contract. If a contract-level option period or award term is not exercised, task order option
periods and award terms may not be exercised beyond the final date of the contract period of
performance.

The period of performance of this task order, inclusive of all option periods and award terms is:

Base Period September 5, 2013 — September 4, 2014
Option Period 1 ~ September 5, 2014 — September 4, 2015
Option Period 2  September 5, 2015 — September 4, 2016

QUALITY ASSURANCE

Performance under this task order requires the contractor to prepare a Quality Assurance Project
Plan (QAPP) to be included as part of the task order. The contractor shall submit a QAPP with
its task order proposal in accordance with EPA Requirements for Quality Assurance Project
Plans (QA/R-5) found here: http://www.epa.gov/QUALITY/qs-docs/r5-final.pdf. The
contractor’s QAPP must be approved by the Task Order Contracting Officer’s Representative
(TOCOR) and Quality Assurance Manager before task order award. After task order award, the




contractor shall perform all tasks under this task order in accordance with the quality standards
established in the QAPP.

TRAINING

Performance under this task order may require unique training that is allowable as a direct cost to
the task order. The contractor shall submit requests for such training in accordance with the
contract clause Approval of Training (EPA-H-31-105). Approval of task order proposals that
include training as a materials cost shall not be construed to mean the training is approved.
Separate approval for Contractor training shall be obtained from the Contract-Level COR.

CONTRACTOR-ACQUIRED PROPERTY

Performance under this task order may require the contractor to acquire items that meet the
definition of property. In accordance with the contract, the contractor shall not fabricate or
acquire, on behalf of the Government, either directly or indirectly through a subcontract, any
item of property without prior written approval from the Contracting Officer. For purposes of
this task order, written approval shall be sought only for items that are considered to be
“accountable personal property” defined in Section 3.2 of the EPA Personal Property Policy &
Procedures Manual (FMSD 4832) found at http://intranet.epa.gov/ohr/rmpolicy/ads/manuals/pp-
policy-procedures-manual.pdf as:

+ personal property with an acquisition cost of $5,000 or more;

* all leased personal property (regardless of dollar value); and

» all “sensitive items” (regardless of dollar value). “Sensitive items” are personal property
items that may be converted to private use or have a high potential for theft, such as: laptops,
projectors, cell phones, cameras, GPS units, electronic meters, and other technical equipment.
Approval of task order proposals that include items considered to be accountable personal
property as a materials cost shall not be construed to mean the items are approved. If the
Contracting Officer authorizes the contractor to procure contractor-acquired property (CAP)
under this task order, the contractor shall deliver the item(s) as a deliverable under this task
order. The Government may decide to provide the property back to the contractor as
government-furnished property.

VEHICLE USAGE

Performance under this task order may require the contractor to use motor vehicles. In deciding
how to obtain vehicle services, the contractor shall follow the order of precedence and
acquisition considerations in the contract clause Motor Vehicle Usage (ESAT) (CO Added).
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The purpose of this modification is to obligate funds in the amount of $56,648.00 for
purposes of continued sample scheduling. As a result, the total funded amount of this task
order is hereby increased $56,648.00 from $120,000.00 to $176,648.00.

LIST OF CHANGES:
Reason for Modification : Funding Only Action
Continued ...

Except as provided herein, all terms and conditions of the document referenced in ftem 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.
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EP-W-13-030/0001/001 2 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.
ITEMNO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(R) (B) (C) D) (E) (F)

Obligated Amount for this Modification: $56,648.00
New Total Obligated Amount for this Award:
$176,648.00

CHANGES FOR LINE ITEM NUMBER: 1

Obligated Amount for this modification: $56,648.00
Incremental Funded Amount changed from

$120,000.00 to $176,648.00

NEW ACCOUNTING CODE ADDED:
Account code:
11--TD-0AQOP-303DD2-2505-10ZZLA00-C024-130AQEC048-
001

Beginning FiscalYear 11
Ending Fiscal Year

Fund (Appropriation) TD
Budget Organization OAQOP
Program (PRC) 303DD2

Budget (BOC) 2505

Job # (Site/Project) 10ZZLA0O
Cost Organization C024
DCN-LineID 130AQEC048-001
Amount: $49,148.00

NEW ACCOUNTING CODE ADDED:

Account code:
13-14-C3-261E000-301FK8-2532-HQ00BG00~-26A6F~-13261E
C322-001

Beginning FiscalYear 13

Ending Fiscal Year 14

Fund (Appropriation) C3

Budget Organization 261EQ00

Program (PRC) 301FKS8

Budget (BOC) 2532

Job # (Site/Project) HQOOBGOO

Cost Organization 26A6F

DCN-LineID 13261EC322-001

Amount: $7,500.00

Period of Performance: 09/05/2013 to 09/04/2020
The total ceiling amount of this task order is
$892,969.97.

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)

Sponsored by GSA
FAR (48 CFR) 53.110
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CODE 116211863 FACILITY CODE 08/30/2013
11, THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOUCITATIONS
[J The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended, [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
ltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (¢) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required) Net Increase: $18,999.99
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14,

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN [TEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT 1S ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authonty)

X B.5 Limitation of Government's Obligations under Task Orders

E. IMPORTANT: Contractor X)is not, [is required to sign this document and return 0 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863
ESAT R10 - Task Order 1: Superfund Analytical Chemistry & Field Analytical Support
TOPO: Dana M. Walker Max Expire Date: 08/22/2020

The purpose of this modification is to obligate funds in the amount of $18,999.99 for
puposes of continued sample scheduling. As a result, the total funded amount of this task
order is hereby increased $18,999.99 from $176,648.00 to $195,647.99.

LIST OF CHANGES:
Reason for Modification : Funding Only Action
Continued ...

Except as provided herein, all terms and conditions of the document referenced in ltem 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Jared Van Buskirk

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
{Signature of person authorized to sign) (Signature of Contracting Officer)

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
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NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) () [ (E) (F)

Obligated Amount for this Modification: $18,9%9.99

New Total Obligated Amount for this Award:
$195,647.99

CHANGES FOR LINE ITEM NUMBER: 1

Obligated Amount for this modification: $18,999.99

Incremental Funded Amount changed from
$176,648.00 to $195,647.99

NEW ACCOUNTING CODE ADDED:

Account code: .
11-~-TD-D3L-303D72-2505-HQ00BM00~-13D3L15008-001
Beginning FiscalYear 11

Ending Fiscal Year

Fund (Appropriation) TD

Budget Organization D3L

Program (PRC) 303D72

Budget (BOC) 2505

Job # (Site/Project) HQOOBMOO

Cost Organization

DCN-LineID 13D3L15008-001

Amount: $18,999.99

Period of Performance: 09/05/2013 to 09/04/2020
The total ceiling amount of this task order is
$892,969.97.

NSN 7540-01-152-8067

OPTIONAL FORM 338 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE Rl L Es

1
2. AMENOMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO|. (f applicatie)
003 See Block 16C o selieilie i Ko
6. ISSUED BY CODE SRRPOD 7. ADMINISTERED BY (/f other than ltem 6) CODE I
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW, INC.
Attn: JUDY MANLEY 9B. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 X |[EP-W-13-030
0001
10B. DATED (SEE ITEM 13)
CODE 116211863 EAGILITY-CODE 08/30/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[ The above numbered solicitation is amended as set forth in ltem 14. The hour and date specified for receipt of Offers [Ois extended, [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required) Net Increase: $135,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN [TEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT 1S ENTERED INTO PURSUANT TO AUTHORITY OF:

D."OTHER (Specify type of modification and authority)

X B.5 Limitation of Government's Obligations under Task Orders

E. IMPORTANT: Contractor (X)is not, [Jis required to sign this document and retum 0 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 116211863

ESAT R10 - Task Order 1: Superfund Analytical Chemistry & Field Analytical Support
TOPO: Dana M. Walker Max Expire Date: 08/22/2020

The purpose of this modification is to obligate funds in the amount of $135,000.00 for
purposes of continued sample scheduling. As a result, the total funded amount of this task
order is hereby increased $135,000.00 from $195,647.99 to $330,647.99.

LIST OF CHANGES:

Reason for Modification : Funding Only Action

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item SA or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Jared Van Buskirk

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
(Signature of person authorized to sign) (Signature of Contracting Officer)

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)

Previous edition unusable Prescribed by GSA

FAR (48 CFR) 563.243




CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED
EP-W-13-030/0001/003

PAGE OF

NAME OF OFFEROR OR CONTRACTOR

TECHLAW,

INC.

ITEM NO.
(A)

SUPPLIES/SERVICES
(B)

QUANTITY UNIT

(C)

(D)

UNIT PRICE
(E)

AMOUNT
(F)

Obligated Amount for this Modification:
$135,000.00

New Total Obligated Amount for this Award:
$210,647.99

Incremental Funded Amount changed: from
$195,647.99 to $330,647.99

CHANGES FOR LINE ITEM NUMBER: 1
Obligated Amount for this modification:
$135,000.00

Incremental Funded Amount changed from
$195,647.99 to $330,647.99

NEW ACCOUNTING CODE ADDED:

Account code:
13~--T-72BS-303DD2-2505-HQ00BM00--1372BS5072-001
Beginning FiscalYear 13

Ending Fiscal Year

Fund (Appropriation) T

Budget Organization 72BS

Program (PRC) 303DD2

Budget (BOC) 2505

Job # (Site/Project) HQOOBMOO

Cost Organization

DCN-LineID 1372BS5072-001

Amount: $135,000.00

Period of Performance: 09/05/2013 to 09/04/2020
The total ceiling amount of this task order is
$892,969.97.

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110
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2. AMENOMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (/f applicable)
004 See Block 16C PR~R0-14-00007 SOL-HQ-12-00030
6. ISSUED BY CODE SRRPOD 7. ADMINISTERED BY (If other than Item 6) CODE |
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW, INC.
Attn: JUDY MANLEY 9B. DATED (SEEITEM 11}
14500 AVION PKY STE 300
% 10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 EP-W-13-030

0001
10B. DATED (SEE ITEM 13)
CODE 116211863 IFAcmnYCODE 08/30/2013
11. THISTTEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [is extended, [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (¢) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. if by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required) Net Increase: $15,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO, AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRAGT
ORDER NO. IN [TEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authonty)

X B.5 Limitation of Government's Obligations under Task Orders

E. IMPORTANT: Contractor Xlis not, [Jis required to sign this document and return 0 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 116211863

ESAT R10 - Task Order 1: Superfund Analytical Chemistry & Field Analytical Support

TOPO: Dana M. Walker Max Expire Date: 08/22/2020

The purpose of this modification is to obligate funds in the amount of $15,000.00 for
purposes of continued sample scheduling. As a result, the total funded amount of this task
order is hereby increased $15,000.00 from $330,647.99 to $345,647.99.

LIST OF CHANGES:

Reason for Modification : Funding Only Action
Obligated Amount for this Modification: $15,000.00
New Total Obligated Amount for this Award: $345,647.99

Continued ...
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Jared Van Buskirk

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
(Sig of person to sign) (Signature of Contracting Officer)

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)

Previous edition unusable Prescribed by GSA

FAR (48 CFR) §3.243




CONTIN ATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
u EP-W-13-030/0001/004 2 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) () | (E) (F)

Incremental Funded Amount changed: from
$330,647.99 to $345,647.99

CHANGES FOR LINE ITEM NUMBER: 1

Obligated Amount for this modification: $15,000.00
Incremental Funded Amount changed: from
$330,647.99 to $345,647.99

NEW ACCOUNTING CODE ADDED:

Account code:
14--TR2A~10Q0XK3-303DC9-2505-10K3TA00~C001-1410QHC
001-001

Beginning FiscalYear 14

Fund (Appropriation) TR2A

Budget Organization 10Q0XK3

Program (PRC) 303DC9

Budget (BOC) 2505

Job # (Site/Project) 10K3TAO0

Cost Organization C001

DCN-LineID 1410QHC001-001

Amount: $15,000.00

Period of Performance: 09/05/2013 to 09/04/2020
The total ceiling amount of this task order is
$892,969.97.

NSN 7540-01-152-8087

OPTIONAL FORM 338 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1 CONTRACT D CODE PAGE OF PAGES

1| 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
005 See Block 16C PR-OSWER-14-00077 SOL-HQ-12-00030
6.1SSUED BY CODE SRRPOD 7. ADMINISTERED BY (/f other than Item 6) CODE I

SRRPOD

US Environmental Protection Agency

Ariel Rios Building

1200 Pennsylvania Avenue, N. W.

Mail Code: 3805R

Washington DC 20460

. 8. NAME AND ADDRESS OF CONTRACTOR (No,, street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW, INC.
Attn: JUDY MANLEY 9B. DATED (SEE ITEM 11)
4500 AVION PKY STE 300
(b)(4)
% 10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 EP-W-13-~030
0001
10B. DATED (SEE ITEM 13)
CODE 116211863 |F'\C'L'WC°°E 08/30/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[OThe above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers {Jis extended, [}is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and returmning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required) Net TRCrease: $260,000.00
See Schedule

13, THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN [TEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authonity)
X B.5 Limitation of Government's Obligations under Task Orders

E. IMPORTANT: Contractor x)is not, [Ois required to sign this document and return 0 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863
ESAT R10 - Task Order 1: Superfund Analytical Chemistry & Field Analytical Support
TOPO: Dana M. Walker Max Expire Date: 08/22/2020

The purpose of this modification is to obligate funds in the amount of $260,000.00 for
purposes of continued sample scheduling. As a result, the total funded amount of this task
order is hereby increased $260,000.00 from $345,647.99 to $605,647.99.

LIST OF CHANGES:
Reason for Modification : Funding Only Action
Continued ...
Except as provided herein, all terms and conditions of the document referenced in ltem 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Jared Van Buskirk
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
(Signature of person authorized to sign) (Signature of Contracting Qfficer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 63.243




CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
EP-W-13-030/0001/005 2 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JuNIT UNIT PRICE AMOUNT
() (B) (C) D) (E) (F)

Obligated Amount for this Modification:
$260,000.00

New Total Obligated Amount for this Award:
$605,647.99

Incremental Funded Amount changed: from
$345,647.99 to $605,647.99

CHANGES FOR LINE ITEM NUMBER: 1
Obligated Amount for this modification:
$260,000.00

Incremental Funded Amount changed from
$345,647.99 to $605,647.99

NEW ACCOUNTING CODE ADDED:

Account code:
14--T-72BS-303DD2-2505-HQ00BM00--1472BS5013-001
Beginning FiscalYear 14

Ending Fiscal Year

Fund (Appropriation) T

Budget Organization 72BS

Program (PRC) 303DD2

Budget (BOC) 2505

Job # (Site/Project) HQOOBMOO

Cost Organization

DCN-LineID 1472BS5013-001

Amount: $260,000.00

Period of Performance: 09/05/2013 to 09/04/2020
The total ceiling amount of this task order is
$892,969.97.

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1- CONTRAGH Ib CODE PAGE OF RAGES

1| 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
006 See Block 16C PR-OSWER-14-00212 SOL-HQ-12-00030
6. ISSUED BY CODE SRRPOD 7. ADMINISTERED BY (if other than Item 6) CODE I

SRRPOD

US Environmental Protection Agency

Ariel Rios Building

1200 Pennsylvania Avenue, N. W.

Mail Code: 3805R

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and 2IP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW, INC.
Attn: JUDY MANLEY 98. DATED (SEE ITEM 11)

14500 AVION PKY STE 300

b)(4

( )( ) x 10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 EP-W-13-030

0001
108. DATED (SEE ITEM 13)
CODE 116211863 FACILITY CODE 08/30/2013
11. THIS ITEM ONLY APPLIES 10 AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in ttem 14. The hour and date specified for receipt of Offers [Ois extended, [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted, or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required) Net Increase: $287,321.98
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14,

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN [TEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authonty)

X B.5 Limitation of Government's Obligations under Task Orders

E. IMPORTANT: Contractor [Xlis not, [Jis required to sign this document and return 0 copies to the issuing office.

14. DESCRIPTION OF AMENDMENTMODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863

ESAT R10 - Task Order 1: Superfund Analytical Chemistry & Field Analytical Support

TOPO: Dana M. Walker Max Expire Date: 09/04/2020

The purpose of this modification is to obligate funds in the amount of $287,321.98 for
purposes of continued sample scheduling. As a result, the total funded amount of this task
order is hereby increased $287,321.98 from $605,647.99 to $892,969.97. This Task Order is
now fully funded.

LIST OF CHANGES:

Reason for Modification : Funding Only Action
Obligated Amount for this Modification: $287,321.98
Continued ...

Except as provided herein, al! terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print}

Cynthia Frate

158. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16C. DATE SIGNED

1(_ C,\»ix\gv'n. é%ﬂ.& ELECTRONIC

SIGNATURC| 04/25/2014
(Signature of person authorized fo sign)

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA
FAR (48 CFR) 53.243




CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
EP-W-13-030/0001/006 2 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) (C) KD) (E) (F)

New Total Obligated Amount for this Award:
$892,969.97

Incremental Funded Amount changed: from
$605,647.99 to $892,969.97

Contracting Officer changed from Jared Van
Buskirk to Cynthia Frate

CHANGES FOR LINE ITEM NUMBER: 1
Obligated Amount for this modification:
$287,321.98

Incremental Funded Amount changed from
$605,647.99 to $892,969.97

NEW ACCOUNTING CODE ADDED:

Account code:
14-T-72BS-303DD2-2505-HQ00BM00~-1472BS5025-001
Amount: $287,321.98

Period of Performance: 09/05/2013 to 09/04/2014
The total ceiling amount of this task order is
$892,969.97.

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1 GONTRAGE 1B:CR0E FAGE OF EAGES

1| 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
007 09/05/2014 PR-OSWER-14-00212 SOL-HQ-12-00030
6. ISSUED BY CODE | SRRPOD 7. ADMINISTERED BY (/f other than Item 6) CODE |
SRRPOD
US ENVIRONMENTAL PROTECTION AGENCY
ARIEL RIOS BUILDING
1200 PENNSYLVANIA AVENUE N W
MAIL CODE 3805R
WASHINGTON DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) I 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW INC
ATTN JUDY MANLEY 9B. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
(b)(4) % 10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 EP-W-13-030
0001
10B. DATED (SEE ITEM 13)
CODE 116211863 FACILITY CODE 08/30/2013
11. THISTTEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[ The above numbered solicitation is amended as set forth in ltem 14. The hour and date specified for receipt of Offers [is extended, (TJis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: $43,953.02
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authonty) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN TEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropnation date, etc.) SET FORTH IN {TEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X B.8 TASK ORDER ORDERING PROCEDURES B.5 LIMITATION OF GOVERNMENT'S OBLIGATION

E. IMPORTANT: Contractor x)is not, [Ois required to sign this document and return 0 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863

ESAT R10 - Task Order 1: Superfund Analytical Chemistry & Field Analytical Support

TOPO: Dana M. Walker Max Expire Date: 09/04/2020

The purpose of this modification is to exercise Option Period 1 (Year 2) of this task
order. The total ceiling amount for Option Period 1 (Year 2) is $1,802,157.20 and the total
direct labor hours are 30,034.0. Additionally, funds are being obligated to this task order
from PR-OSWER-14-00212 in the amount of $43,953.02 for Option Period 1 (Year 2) to complete
work under all task areas of the task order statement of work.

LIST OF CHANGES:
Continued ...

Except as provided herein, all terms and conditions of the document referenced in item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Cynthia Frate

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 1% U o) ’ 16C. DATE SIGNED
G,Q\\Q»Ca é\rmit ELECTRONIC
Y

$IGNATURC| 08/05/2014
(Signature of person suthorized fo sign)

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA
FAR (48 CFR) 53.243




REFERENCE NO. OF DOCUMENT BEING CONTINUED

CONTINUATION SHEET [roE o
EP-W-13-030/0001/007 2 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
ITEM NO. SUPPLIES/SERVICES QUANTITY JuNIT UNIT PRICE AMOUNT
(B) (B) (C) [D) (E) (F)

Reason for Modification: Exercise an Option and
Obligate Funding

Period Of Performance End Date changed from
2014-09-04 to 2015-09-04

Obligated Amount for this Modification: $43,953.02

CHANGES FOR LINE ITEM NUMBER: 2

Obligated Amount for this modification: $43,953.02
Incremental Funded Amount changed from $0.00 to
$43,953.02

Exercised option

NEW ACCOUNTING CODE ADDED:
Account code:
14-T-72BS-303DD2-2505-HQ00BM00-1472B55025-001
Beginning FiscalYear 14
Ending Fiscal Year

Fund (Appropriation) T

Budget Organization 72BS
Program (PRC) 303DD2

Budget (BOC) 2505

Job # (Site/Project) HQOOBMOO
Cost Organization

DCN-LineID 1472BS5025-001
Amount: $43,953.02

Total Task Order Value: $1,802,197.20.

Total Task Order Labor Hours: 30,034.0

Total Task Order Value with all Options:
$2,736,118.36

Total task Order Labor Hours with all Options:
45,051.0

Total Task Order Funded Amount: INCREASED FROM
$892,969.97 BY $43,953.02 TO $936,922.99

Period of Performance: 09/05/2013 to 09/04/2015

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-88)
Sponsored by GSA
FAR (48 CFR) 53.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT (BRI A AT o] PAGE OF PAGES

1| 3

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (/f applicable)

008 See Block 16C See Schedule SOL—HQ-12—00030
6. ISSUED BY CODE SRRPOD 7. ADMINISTERED BY (/f other than item 6) CODE I

SRRPOD

US ENVIRONMENTAL PROTECTION AGENCY

ARIEL RIOS BUILDING

1200 PENNSYLVANIA AVENUE N W

MAIL CODE 3805R

WASHINGTON DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and 2IP Code) ) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW INC
ATTN JUDY MANLEY 98. DATED (SEE ITEM 11)

14500 AVION PKY STE 300

(b)(4) 10A. MODIFICATION OF CONTRACT/ORDER NO.

CHANTILLY VA 201511108 X |[EP-W-13-030

0001
10B. DATED (SEE ITEM 13)
CODE 116211863 FACILITY CODE 08/30/2013
11. THISITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
] The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended, Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (¢) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: $215,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. {T MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14,

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority}) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authonty)
X B.5 LIMITATION OF GOVERNMENT'S OBLIGATION

E. IMPORTANT: Contractor Xlis not, [Ois required to sign this document and return 0 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863

ESAT R10 - Task Order 1: Superfund Analytical Chemistry & Field Analytical Support
TOPO: Dana M. Walker Max Expire Date: 09/04/2016

The purpose of this modification is to obligate funds in the amount of $215,000.00 for
purposes of continued sample scheduling. As a result, the total funded amount of this task
order is hereby increased by $215,000.00, from $936,922.99 to $1,151,922.99.

Note: In addition, this modification corrects the total ceiling amount and total direct
labor hours for Option Period 1 (Year 2) listed in modification 7. The total ceiling amount
Continued ...

Except as provided herein, all terms and conditions of the document referenced in item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Cynthia Frate

158. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16C. DATE SIGNED

" A, é%ﬂi‘& ELECYRONIC
RS

SIGNATURL| 09/25/2014
(Signature of person authorized to sign)

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA
FAR (48 CFR) 53.243




REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
e EP-W-13-030/0001/008 2 3
NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(A) (B) (C) [D) (E) (F)

for Option Period 1 (Year 2) is $909,227.23 not
$1,802,197.20 as specified in modification 7. The
total direct labor hours for Option Period 1
(Year 2) are 15,017 not 30,034 as specified in
modification 7. This modification also corrects
the Maximum Potential Expiration Date from
9/4/2020 to 9/4/2016 in the EAS System.

LIST OF CHANGES:

Reason for Modification : Funding Only Action
Obligated Amount for this Modification:
$215,000.00

New Total Obligated Amount for this Award:
$1,151,922.99

Incremental Funded Amount changed: from
$936,922.99 to $1,151,922.99

CHANGES FOR LINE ITEM NUMBER: 2

Obligated Amount for this modification:
$215,000.00

Incremental Funded Amount changed from $43,953.02
to $258,953.02

NEW ACCOUNTING CODE ADDED:

Account code:
13-TD-0AQOF-303DC9-2505-10K3LA00-C001-140AQGC035-0
01

Amount: $30,000.00

NEW ACCOUNTING CODE ADDED:

Account code:
14-T-0RQ0P-303DD2-2505-10ZZ2LA00-C024-140RAQGC022-00
1

Amount: $80,000.00

NEW ACCOUNTING CODE ADDED:

Account code:
14-T-72BS-303DD2-2505-HQ00BM00-1472BS5057-001
Amount: $105,000.00

Total Task Order Value: $1,802,197.20
(Base Period: $892,969.97)
(Option Period 1: $909,227.23)
Total Task Order Labor Hours: 30,034
(Base Period: 15,017)
(Option Period 1: 15,017)
Total Task Order Value with all Options:
$2,736,118.36
Total Task Order Labor Hours with all Options:
45,051
Continued ..

NSN 7540-01-152-8067

OPTIONAL FORM 338 (4-86)
Sponsored by GSA
FAR (48 CFR) 563.110




CONRURTION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
EP-W-13-030/0001/008 3 3
NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
ITEM NO. SUPPLIES/SERVICES QUANTITY juNIT UNIT PRICE AMOUNT
(R) (B) (C) (D) (E) (F)
Total Task Order Funded Amount: INCREASED FROM
$936,922.99 BY $215,000.00 TO $1,151,922.99
(Base Period: $892,969.97 )
(Option Period 1: $258,953.02)
Period of Performance: 09/05/2013 to 09/04/2015
NSN 7540-01-152-8067 OPTIONAL FORM 336 (4-86)
Sponsored by GSA

FAR (48 CFR) §3.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT GRS TR

1
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NOI. (Ifapplicabz/e)
009 11/20/2014 PR-OSWER-15-00023 SOL-HQ-12-00030
6. ISSUED BY CODE SRRPOD 7. ADMINISTERED BY (/f other than item 6) CODE |
SRRPOD
US ENVIRONMENTAL PROTECTION AGENCY
ARIEL RIOS BUILDING
1200 PENNSYLVANIA AVENUE N W
MAIL CODE 3805R
WASHINGTON DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No,, street, county, State and ZIP Code) ) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW INC
ATTN JUDY MANLEY 98. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 X |[EP-W-13-030
0001
10B. DATED (SEE ITEM 13)
CODE 116211863 IFACILITYCODE 08/30/2013
11. THIS [TEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[ The above numbered solicitation is amended as set forth in Iitem 14. The hour and date specified for receipt of Offers [Jis extended, [lis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. Ifby
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required) Net Increase: $105,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authonity)
X B.5 LIMITATION OF GOVERNMENT'S OBLIGATION

E. IMPORTANT: Contractor Xis not, [Jis required to sign this document and return 0 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 116211863

ESAT R10 - Task Order 1l: Superfund Analytical Chemistry & Field Analytical Support
TOPO: Dana M. Walker Max Expire Date: 09/04/2016

The purpose of this modification is to obligate funds in the amount of $105,000.00 to
complete work under all task areas of the task order statement of work. As a result, the
total funded amount of this task order is hereby increased by $105,000.00, from
$1,151,922.99 to $1,256,922.99.

LIST OF CHANGES:
Continued ... ,
Except as provided herein, all terms and conditions of the document referenced in ltem 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Cynthia Frate

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 1t ‘C o 't't 16C. DATE SIGNED
ey « ELECTRONIC
. ’h SIGNATURC| 11/20/2014
(Signature of person authorized to sign) Y
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243




REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE  OF
Zeliul e L 2 EP-W-13-030/0001/009 2 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) (C) KD) (E) (F)

Reason for Modification : Funding Only Action
Obligated Amount for this Modification:
$105,000.00

New Total Obligated Amount for this Award:
$1,256,922.99

Incremental Funded Amount changed: from
$1,151,922.99 to $1,256,922.99

CHANGES FOR LINE ITEM NUMBER: 2
Obligated Amount for this modification:
$105,000.00

Incremental Funded Amount changed from
$258,953.02 to $363,953.02

NEW ACCOUNTING CODE ADDED:

Account code:
15-T-72BS-303DD2-2505-HQ00LA00~-1572BS5004~001
Amount: $105,000.00

Total Task Order Value: $1,802,197.20
(Base Period Year 1: §$892,969.97)
(Base Period Year 2: $909,227.23)
Total Task Order Labor Hours: 30,034
(Base Period Year 1: 15,017)
(Base Period Year 2: 15,017)
Total Task Order Value with all Options:
$2,736,118.36
Total Task Order Labor Hours with all Options:
45,051
Total Task Order Funded Amount: INCREASED FROM
$1,151,922.99 BY $105,000.00 TO $1,256,922.99
(Base Period: $892,969.97 )
(Option Period 1: $363,953.02)
Period of Performance: 09/05/2013 to 09/04/2015

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACGTD CODE PFRGE DF BAGES

1 | 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (/f applicable)
010 See Block 16C PR-OSWER-15-00133 SOL-HQ-12-00030
6. ISSUED BY CODE | gRRPOD 7. ADMINISTERED BY (/f other than item 6) CODE l
SRRPOD
US ENVIRONMENTAL PROTECTION AGENCY
ARIEL RIOS BUILDING
1200 PENNSYLVANIA AVENUE N W
MAIL CODE 3805R
WASHINGTON DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) ) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW INC
ATTN JUDY MANLEY 9B. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
(b)(4) % 10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 EP-W-13-030
0001
10B. DATED (SEE ITEM 13)
CODE 116211863 FACILITY CODE 08/30/2013
1. THIS TTEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[ The above numbered solicitation is amended as set forth in ltem 14. The hour and date specified for receipt of Offers [Jis extended, [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: $200, 000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED [N ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH [N ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

8. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, efc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authonty)
X B.5 LIMITATION OF GOVERNMENT'S OBLIGATION

E. IMPORTANT: Contractor {X]is not, [is required to sign this document and return 0 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863

ESAT R10 - Task Order 1l: Superfund Analytical Chemistry & Field Analytical Support
TOCOR: Dana M. Walker Max Expire Date: 09/04/2016

The purpose of this modification is to obligate funds in the amount of $200,000.00 to
complete work under all task areas of the task order statement of work. As a result, the
total funded amount of this task order is hereby increased by $200,000.00, from
$1,256,922.99 to $1,456,922.98.

LIST OF CHANGES:
Reason for Modification : Funding Only Action
Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Cynthia Frate

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 1t b " . 16C. DATE SIGNED
Clhad Tt ELECTRONIC
. u\ SIGNATUREC| 02/04/2015
{Sig of person to sign) \
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243




CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
EP-W-13-030/0001/010 2 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
ITEM NO. SUPPLIES/SERVICES QUANTITY [uNIT UNIT PRICE AMOUNT
(A) (B) (C) D) (E) (F)

Obligated Amount for this Modification:
$200,000.00

New Total Obligated Amount for this Award:
$1,456,922.99

Incremental Funded Amount changed: from
$1,256,922.99 to $1,456,922.99

CHANGES FOR LINE ITEM NUMBER: 2
Obligated Amount for this modification:
$200,000.00

Incremental Funded Amount changed from
$363,953.02 to $563,953.02

NEW ACCOUNTING CODE ADDED:

Account code:
15-T-72BS-303DD2-2505-HQ00LA00-1572BS5018-001
Amount: $200,000.00

Total Task Order Value: $1,802,197.20
(Base Period Year 1: $892,969.97)
(Base Period Year 2: $909,227.23)
Total Task Order Labor Hours: 30,034
(Base Period Year 1: 15,017)
(Base Period Year 2: 15,017)
Total Task Order Value with all Options:
$2,736,118.36
Total Task Order Labor Hours with all Options:
45,051
Total Task Order Funded Amount: INCREASED FROM
$1,256,922.99 BY $200,000.00 TO $1,456,922.99
(Base Period: $892,969.97 )
(Option Period 1: $563,953.02)
Period of Performance: 09/05/2013 to 039/04/2015

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT % EQNIRACTIDEOOE PAGE. OF PAGES

i

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NOI. (Ifapplicalﬁe)

011 See Block 16C PR-0OSWER-15-00201 SOL-HQ-12-00030
6. ISSUED BY CODE | SRRPOD 7. ADMINISTERED BY (/f other than item 6) CODE I

SRRPOD

US ENVIRONMENTAL PROTECTION AGENCY

ARIEL RIOS BUILDING

1200 PENNSYLVANIA AVENUE N W

MAIL CODE 3805R

WASHINGTON DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) ) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW INC
ATTN JUDY MANLEY 9B. DATED (SEE ITEM 11)

14500 AVION PKY STE 300

(b)(4) 10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 X |[EP-W-13-030

0001
10B. DATED (SEE ITEM 13)
CODE 116211863 FACIHITY. CODE 08/30/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
O The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Ois extended, [ }is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required) Net Increase: $277,103.60
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14,

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority}) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A_

8. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authonty)
X B.5 LIMITATION OF GOVERNMENT'S OBLIGATION

E. IMPORTANT: Contractor [is not, [Ois required to sign this document and return 0 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863

ESAT R10 - Task Order 1: Superfund Analytical Chemistry & Field Analytical Support
TOCOR: Dana M. Walker Max Expire Date: 09/04/2016

The purpose of this modification is to obligate funds in the amount of $277,103.60 to
complete work under all task areas of the task order statement of work. As a result, the
total funded amount of this task order is hereby increased by $277,103.60, from
$1,456,922.99 to $1,734,026.59.

LIST OF CHANGES:
Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item SA or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Cynthia Frate

158. CONTRACTOR/OFFEROR 15C. DATE SIGNED 1t C 16C. DATE SIGNED

L‘Q\\M Sk ELECTRONIC
Y

SIGNATURC| 04/09/2015
(Signature of person authorized to sign)

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA
FAR (48 CFR) 53.243



CONTINUATION SHEET|FEERENCE NO- OF DOGUMENT BEING CONTINUED PAGE  OF
EP-W-13-030/0001/011 2 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
TTEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) (¢) [b) (E) (F)

Reason for Modification : Funding Only Action
Obligated Amount for this Modification:
$277,103.60

New Total Obligated Amount for this Award:
$1,734,026.59

Incremental Funded Amount changed: from
$1,456,922.99 to $1,734,026.59

CHANGES FOR LINE ITEM NUMBER: 2
Obligated Amount for this modification:
$277,103.60

Incremental Funded Amount changed from
$563,953.02 to $841,056.62

NEW ACCOUNTING CODE ADDED:

Account code:
15-T-72BS-303DD2~2505-HQ00LA00-1572BS5024-001
Amount: $277,103.60

Total Task Order Value: $1,802,197.20
(Base Period Year 1: $892,969.97)
(Base Period Year 2: $909,227.23)

Total Task Order Labor Hours: 30,034
(Base Period Year 1: 15,017)

(Base Period Year 2: 15,017)

Total Task Order Value with all Options:

$2,736,118.36

Total Task Order Labor Hours with all Options:

45,051

Total Task Order Funded Amount: INCREASED FROM

$1,456,922.99 BY $277,103.60 TO $1,734,026.59
(Base Period: $892,969.97 )
(Option Period 1: $841,056.62)

Periocd of Performance: 09/05/2013 to 09/04/2015

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1; CONTRAGTID CODE PAGE 'OF [PAGES

1
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NOI. (it applicaSe)
012 See Block 16C PR-OSWER-15-00231 SOL-HQ-12-00030
6. ISSUED BY CODE | SRRPOD 7. ADMINISTERED BY (if other than item 6) CODE ]
SRRPOD
US ENVIRONMENTAL PROTECTION AGENCY
ARIEL RIOS BUILDING
1200 PENNSYLVANIA AVENUE N W
MAIL CODE 3805R
WASHINGTON DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, Stats and ZIP Code) ) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW INC
ATTN JUDY MANLEY 9B. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
b)4 10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 X I[EP-W-13-030
0001
10B. DATED (SEE ITEM 13)
CODE 116211863 FACILITY CODE 08/30/2013
1. THIS TTEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended, [_]is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. {f by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required) Net Increase: $68,170.61
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN [TEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authonity)
X B.5 LIMITATION OF GOVERNMENT'S OBLIGATION

E. IMPORTANT: Contractor Xlis not, [is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863

ESAT R10 - Task Order 1l: Superfund Analytical Chemistry & Field Analytical Support
TOCOR: Dana M. Walker Max Expire Date: 09/04/2016

The purpose of this modification is to obligate funds in the amount of $68,170.61 to
complete work under all task areas of the task order statement of work. As a result, the
total funded amount of this task order is hereby increased by $68,170.61, from
$1,734,026.59 to $1,802,197.20.

LIST OF CHANGES:

Reason for Modification : Funding Only Action
Obligated Amount for this Modification: $68,170.61
Continued ...

Except as provided herein, all terms and conditions of the document referenced in ltem 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Cynthia Frate

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
C..(.\xm ‘é\\ﬁc\t ELECTRONIC
N BIONATURE | 05/13/2015
(Signature of person authorized to sign) (Signature of Contracting Officer}
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243




CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED
EP-W-13-030/0001/012

NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC

ITEM NO.
(R)

SUPPLIES/SERVICES
(B)

QUANTITY
(C)

UNIT
(D)

UNIT PRICE
(E)

New Total Obligated Amount for this Award:
$1,802,197.20

Incremental Funded Amount changed: from
$1,734,026.59 to $1,802,197.20

CHANGES FOR LINE ITEM NUMBER: 2

Obligated Amount for this modification: $68,170.61
Incremental Funded Amount changed from

$841,056.62 to $909,227.23

NEW ACCOUNTING CODE ADDED:

Account code:
15-T-72BS5-303DD2-2505-HQ00BM00-1572BS5028~-001
Amount: $68,170.61

Total Task Order Value: $1,802,197.20

(Base Period Year 1: $892,969.97)

(Base Period Year 2: $909,227.23)

Total Task Order Labor Hours: 30,034

(Base Period Year 1: 15,017)

(Base Period Year 2: 15,017)

Total Task Order Value with all Options:
$2,736,118.36

Total Task Order Labor Hours with all Options:
45,051

Total Task Order Funded Amount: INCREASED FROM
$1,734,026.59 BY $68,170.61 TO $1,802,197.20
(Base Period: $892,969.97 )

(Option Period 1: $909,227.23)

Period of Performance: 09/05/2013 to 09/04/2015

PAGE  OF
2 2

AMOUNT
(F)

|

|

\

\

\

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT Y. CORTRAGT IFCADE PAGE. OF PAGES

1| 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
014 See Block 16C PR-SRRPOD~15-00312 SOL-HQ-12-00030
€. ISSUED BY CODE | SRRPOD 7. ADMINISTERED BY (/f other than ltem 6) CODE I
SRRPOD
US ENVIRONMENTAL PROTECTION AGENCY
ARIEL RIOS BUILDING
1200 PENNSYLVANIA AVENUE N W
MAIL CODE 3805R
WASHINGTON DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) ) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW INC
ATTN JUDY MANLEY 98. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
(b)(4) x 10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 EP-W-13-030

0001
10B. DATED (SEE ITEM 13)
CODE 116211863 FACILITY CODE 08/30/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered sclicitation is amended as set forth in ltem 14, The hour and date specified for receipt of Offers {Jis extended, [[]is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PR!OR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. Ifby
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF;
X B.5 Limitation of Government's Obligation (EPA-B-32-103) Tailored

D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor is not, [x] is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863

ESAT R10 - Task Order 1l: Superfund Analytical Chemistry & Field Analytical Support

TOCOR: Dana M. Walker Max Expire Date: 09/04/2016

The purpose of this modification is to shift funds in the amount of $116,244.21 from Option
Period 1 (Year 2) to Option Period 2 (Year 3) to complete work under all task areas of the
task order statement of work. The total ceiling amount for Year 2 is respectively reduced.
The total amount of funding available on this task order, $1,842,197.20, remains unchanged.

LIST OF CHANGES:

Reason for Modification : Funding Only Action
Total Amount for this Modification: -$116,244.21
Continued ...

Except as provided herein, all terms and conditions of the document referenced in ltem 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Cynthia Frate

158. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
(Signature of person authorized to sign) (Signature of Contracting Officer)

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)

Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243




CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
EP-W-13-030/0001/014 2 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(A) (B) (C) [D) (E) (F)

New Total Amount for this Version: $1,726,904.18
New Total Amount for this Award: $2,619,874.15

CHANGES FOR LINE ITEM NUMBER: 2

Total Amount changed from $909,227.23 to
$792,983.02

Obligated Amount for this modification:
-$116,244.21

Incremental Funded Amount changed from
$909,227.23 to $792,983.02

CHANGES FOR ACCOUNTING CODE:
15-T-72BS-303DD2~-2505-HQ00LA00~-1572BS5024-001
Amount changed from $277,103.60 to $160,859.39

CHANGES FOR LINE ITEM NUMBER: 3

Obligated Amount for this modification:
$116,244.21

Incremental Funded Amount changed from $40,000.00
to $156,244.21

NEW ACCOUNTING CODE ADDED:

Account code:
15-T-72BS-303DD2-2505~-HQ00LA00-1572BS5024-001
DCN-LineID 1572BS5024-001

Amount: $116,244.21

Total Task Order Value: $2,619,874.15

(Base Period: $892,969.97)

(Option Period 1: $792,983.02)

(Option Period 2: $933,921.16)

Total Task Order Labor Hours: 45,051

(Base Period: 15,017)

(Option Period 1: 15,017)

(Option Period 2: 15,017)

Total Task Order Value with all Options:
$2,619,874.15

Total Task Order Labor Hours with all Options:
45,051

Total Task Order Funded Amount: $1,842,197.20
(Base Period: $892,969.97)

{Option Period 1: $792,983.02)

(Option Period 2: $156,244.21)

Period of Performance: 09/05/2013 to 09/04/2016

NSN 7540-01-152-8067

OPTIONAL FORM 338 (4-86)
Sponsored by GSA
FAR (48 CFR) §3.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1 CONTRACT 1D CORE PAGE OF .PAGES,

1
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT N0|. (if applicalie)
015 See Block 16C PR-OSWER-16-00023 SOL-HQ-12-00030
6. ISSUED BY CODE | SRRPOD 7. ADMINISTERED BY (if other than Item 6) CODE I
SRRPOD
US ENVIRONMENTAL PROTECTION AGENCY
ARIEL RIOS BUILDING
1200 PENNSYLVANIA AVENUE N W
MAIL CODE 3805R
WASHINGTON DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, ;tate and ZIP Code) ) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW INC
ATTN JUDY MANLEY 9B. DATED (SEE ITEM 11)
4600 DUTON PK
b)) Y STE 300
10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 X |EP-W-13-030
0001
108. DATED (SEE ITEM 13)
CODE 116211863 FACILITY CODE 08/30/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
] The above numbered solicitation is amended as set forth in ltem 14. The hour and date specified for receipt of Offers {is extended, [}is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. Ifby
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: $125,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14,

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THiS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT 10 AUTHORITY OF:
X B.5 Limitation of Government's Obligation (EPA-B-32-103) Tailored

D. OTHER (Specify type of modification and authonty)

E. IMPORTANT: Contractor Ois not, [x}is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863

ESAT R10 - Task Order 1: Superfund Analytical Chemistry & Field Analytical Support
TOCOR: Dana M. Walker Max Expire Date: 09/04/2016

The purpose of this modification is to obligate funds in the amount of $125,000.00 to
complete work under all task areas of the task order statement of work. As a result, the
total funded amount of this task order is hereby increased by $125,000.00 from
$1,842,197.20 to $1,967,197.20.

LIST OF CHANGES:
Continued ...

Except as provided herein, all terms and conditions of the document referenced in ltem SA or 10A, as heretofore changed, remains unchanged and in full force and effect

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Ross Miller

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 168. UNITED STATES OF AMERICA 16C. DATE SIGNED
N CLECTRONIC
Tt ) el VSIS | 117242015
(Signature of person authorized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243




CONERDRTON STEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
EP-W-13-030/0001/015 2 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) (C) [D) (E) (F)

Reason for Modification : Funding Only Action
Obligated Amount for this Modification:
$125,000.00

New Total Obligated Amount for this Award:
$1,967,197.20

Incremental Funded Amount changed: from
$1,842,197.20 to $1,967,197.20

CHANGES FOR LINE ITEM NUMBER: 3
Obligated Amount for this modification:
$125,000.00

Incremental Funded Amount changed from
$156,244.21 to $281,244.21

NEW ACCOUNTING CODE ADDED:
Account code: 16-T-72BS-303DD2-2505-1672BS5004-001
DCN-LineID 1672BS5004-001

Total Task Order Value: $2,619,874.15
{(Base Period: $892,969.97)

(Option Period 1: $792,983.02)

(Option Period 2: $933,921.16)

Total Task Order Labor Hours: 45,051
(Base Period: 15,017)

(Option Period 1: 15,017)

(Option Period 2: 15,017)

Total Task Order Value with all Options:
$2,619,874.15

Total Task Order Labor Hours with all Options:
45,051

Total Task Order Funded Amount: $1,967,197.20
(Base Period: $892,969.97)

(Option Period 1: $792,983.02)

(Option Period 2: $281,244.21)

Delivery Location Code: R10

REGION 10

US ENVIRONMENTAL PROTECTION AGENCY

1200 SIXTH AVENUE SUITE 900

SEATTLE WA 98101 USA

Period of Performance: 09/05/2013 to 09/04/2016

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT 1D LODE PAGE °Fl PAGES
1 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
016 See Block 16C PR-OLEM-16-00094 SOL-HQ-12-00030
6. ISSUED BY CODE |SRRPOD 7. ADMINISTERED BY (/f other than ltem 6) CODE I

SRRPOD

US ENVIRONMENTAL PROTECTION AGENCY

ARIEL RIOS BUILDING

1200 PENNSYLVANIA AVENUE N W

MAIL CODE 3805R

WASHINGTON DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) ) 9A. AMENDMENT OF SOLICITATION NO.

TECHLAW INC

ATTN JUDY MANLEY 98. DATED (SEE ITEM 11)

N PKY STE 300
(b)(4)
x 10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 EP-W-13-030
0001
10B. DATED (SEE ITEM 13)
CODE 116211863 |FA°'UTY<3°DE 08/30/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[ The above numbered solicitation is amended as set forth in Item 14, The hour and date specified for receipt of Offers [Jis extended. [JJis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, _and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required) Net Increase: $210,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO, AS DESCRIBED IN ITEM 14,

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X B.5 Limitation of Government's Obligation (EPA-B-32-103) Tailored

E. IMPORTANT: Contractor Xlis not. [is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863

ESAT R10 - Task Order 1l: Superfund Analytical Chemistry & Field Analytical Support

TOCOR: Dana M. Walker Max Expire Date: 09/04/2016

The purpose of this modification is to obligate funds to Option Period 2 in the amount of
$210,000.00 to complete work under all task areas of the task order statement of work. As a
result, the total funded amount of this task order is hereby increased by $210,000.00 from
$1,967,197.20 to $2,177,197.20.

LIST OF CHANGES:

Reason for Modification : Funding Only Action
Obligated Amount for this Modification: $210,000.00
Continued ...

Except as provided herein, al!l terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Cynthia Frate

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
(N ;\“Q. A oz ELECTRONIC
SIANATURE 01/21/2016
(Signature of person authorized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF
CONTINUATION SHEET|-r,_1_13_030/0001/016 2 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(R) (B) © | (E) (F)

New Total Obligated Amount for this Award:
$2,177,197.20

Incremental Funded Amount changed: from
$1,967,197.20 to $2,177,197.20

CHANGES FOR LINE ITEM NUMBER: 3
Obligated Amount for this modification:
$210,000.00

Incremental Funded Amount changed from
$281,244.21 to $491,244.21

NEW ACCOUNTING CODE ADDED:

Account code:
16-T-72BS-303DD2-2505-HQ00LA00~-1672BS5019-001
DCN-LineID 1672BS5019-001

Amount: $210,000.00

Total Task Order Value: $2,619,874.15

(Base Period: $892,969.97)

(Option Period 1: $792,983.02)

(Option Period 2: $933,921.16)

Total Task Order Labor Hours: 45,051

(Base Period: 15,017)

(Option Period 1: 15,017)

(Option Period 2: 15,017)

Total Task Order Value with all Options:
$2,619,874.15

Total Task Order Labor Hours with all Options:
45,051

Total Task Order Funded Amount: $2,177,197.20
(Base Period: $892,969.97)

(Option Period 1: $792,983.02)

(Option Period 2: $491,244.21)

Period of Performance: 09/05/2013 to 09/04/2016

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-88)
Sponsored by GSA
FAR (48 CFR) 63.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACTID CODE POGE: OF FAGES
1

2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)

017 See Block 16C PR-OLEM-16-00021 SOL-HQ-12~00030

6. ISSUED BY CODE |SRRPOD 7. ADMINISTERED BY (If other than item 6) CODE L

SRRPOD

US ENVIRONMENTAL PROTECTION AGENCY
ARIEL RIOS BUILDING

1200 PENNSYLVANIA AVENUE N W

MAIL CODE 3805R

WASHINGTON DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) SA. AMENDMENT OF SOLICITATION NO.

TECHLAW INC

ATTN JUDY MANLEY 9B. DATED (SEE ITEM 11)
14500 AVION PKY STE 300

b 4 10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 X [EP-W-13-030

0001

10B. DATED (SEE ITEM 13)
CODE 116211863 |FACILWYCODE 08/30/2013

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

[3The above numbered solicitation is amended as set forth in ttem 14. The hour and date specified for receipt of Offers [Qis extended. [ Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required) Net Increase: $333,870.71
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authonty)
X B.5 Limitation of Government's Obligation (EPA-B-32-103) Tailored

E. IMPORTANT: Contractor [X)is not. s required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863

ESAT R10 - Task Order 1: Superfund Analytical Chemistry & Field Analytical Support
TOCOR: Dana M. Walker Max Expire Date: 09/04/2016

The purpose of this modification is to add incremental funds in the amount of $333,870.71
from PR-OLEM-16-00021 to Option Period 2(Year 3) of the Task Order to do work under all
Task Areas of the Task Order Statement of Work. The total amount of funding available on
the Task Order has been increased by $333,870.71 from $2,177,197.20 to $2,511,067.91.

Continued ...

Except as provided herein, all terms and conditions of the document referenced in ltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Cynthia Frate

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES\OF AMERICA 16C. DATE SIGNED

C.{.\\Cu'a, ‘ES%‘G. CLECTRONIC

{Sig of person fo sign) (Signature of Contracting Officer)

sanaTURE | 05/05/2016

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)

Previous edition unusable Prescribed by GSA
FAR (48 CFR) 53.243




CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED
EP-W-13-030/0001/017

PAGE OF

2

NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC

ITEM NO.
(A7)

SUPPLIES/SERVICES
(B)

QUANTITY
(C)

UNIT
(D)

UNIT PRICE
(E)

AMOUNT
(F)

LIST OF CHANGES:

Reason for Modification : Funding Only Action
Obligated Amount for this Modification:
$333,870.71

New Total Obligated Amount for this Award:
$2,511,067.91

Incremental Funded Amount changed from
$2,177,197.20 to $2,511,067.91

CHANGES FOR LINE ITEM NUMBER: 3
Obligated Amount for this modification:
$333,870.71

Incremental Funded Amount changed from
$491,244.21 to $825,114.92

NEW ACCOUNTING CODE ADDED:

Account code:
16-T-72BS-303DD2-2505-HQ00LA00-1672BS5033-001
DCN-LineID 1672BS5033-001

Amount: $333,870.71

Total Task Order Value: $2,619,874.15
(Base Period: $892,969.97)

(Option Period 1: $792,983.02)

(Option Period 2: $933,921.16)

Total Task Order Labor Hours: 45,051
(Base Period: 15,017)

(Option Period 1: 15,017)

(Option Period 2: 15,017)

Total Task Order Value with all Options:
$2,619,874.15

Total Task Order Labor Hours with all Options:

45,051

Total Task Order Funded Amount: $2,511,067.91
(Base Period: $892,969.97)

(Option Period 1: $792,983.02)

(Option Period 2: $825,114.92)

Period of Performance: 09/05/2013 to 09/04/2016

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE PAGE °F| =
1 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
018 See Block 16C PR-R3-16-00178 SOL~HQ-12-00030
6. ISSUED BY CODE | SRRPOD 7. ADMINISTERED BY (If other than ltem 6) CODE L
SRRPOD
US ENVIRONMENTAL PROTECTION AGENCY
ARIEL RIOS BUILDING
1200 PENNSYLVANIA AVENUE N W
MAIL CODE 3805R
WASHINGTON DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code} ) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW INC
ATTN JUDY MANLEY 9B. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
(b)(4) 10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 X [EP-W-13-030
0001
10B. DATED (SEE ITEM 13)
CODE 116211863 |FAC'L'TYC°DE 08/30/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[[]1The above numbered solicitation is amended as set forth in ltem 14. The hour and date specified for receipt of Offers [Jis extended. [ ]is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required) Net Increase: $10,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. (T MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER |s ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN I[TEM 1
8. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropniation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
D. OTHER (Specify type of modification and authonty)
X B.5 Limitation of Government's Obligation (EPA-B-32-103) Tailored
E. IMPORTANT: Contractor Xlisnot.  [lis required to sign this documentandreturn _________ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863

ESAT R10 - Task Order 1: Superfund Analytical Chemistry & Field Analytical Support

TOCOR: Dana M. Walker Max Expire Date: 09/04/2016

The purpose of this modification is to add incremental funds in the amount of $10,000 from
PR-R3-16-00178 to Option Period 2(Year 3) of this Task Order to do work under all Task
Areas of the Task Order Statement of Work. The total amount of funding available on the
Task Order has been increased by $10,000 from $2,511,067.91 to $2,521,067.91.

LIST OF CHANGES:

Reason for Modification : Funding Only Action
Obligated Amount for this Modification: $10,000.00
Continued ...

Except as provided herein, all terms and conditions of the document referenced in ltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Cynthia Frate

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 168. UNITED STATES OF AMERICA 16C. DATE SIGNED
Critia Stz cLECTRONIC
X SIGNATURE | ()5 /19/2016
(Signature of person authorized fo sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243




CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
EP-W-13-030/0001/018 2 ] 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(B) (B) () |o) (E) (F)

New Total Obligated Amount for this Award:
$2,521,067.91

Incremental Funded Amount changed from
$2,511,067.91 to $2,521,067.91

CHANGES FOR LINE ITEM NUMBER: 3

Obligated Amount for this modification: $10,000.00
Incremental Funded Amount changed from

$825,114.92 to $835,114.92

NEW ACCOUNTING CODE ADDED:

Account
code:16-T-3AS0P-303DD2-2505-C002-163ASB1017~-001
Amount: $10,000.00

Total Task Order Value: $2,619,874.15

(Base Period: $892,969.97)

(Option Period 1: $792,983.02)

(Option Period 2: $933,921.16)

Total Task Order Labor Hours: 45,051

(Base Period: 15,017)

(Option Period 1: 15,017)

(Option Period 2: 15,017)

Total Task Order Value with all Options:
$2,619,874.15

Total Task Order Labor Hours with all Options:
45,051

Total Task Order Funded Amount: $2,521,067.91
(Base Period: $892,969.97)

(Option Period 1: $792,983.02)

{Option Period 2: $835,114.92)

Delivery Location Code: R10

REGION 10

US ENVIRONMENTAL PROTECTION AGENCY
1200 SIXTH AVENUE SUITE 900
SEATTLE WA 98101 USA

Period of Performance: 09/05/2013 to 09/04/2016

NSN 7540-01-152-8067

OPTIONAL FORM 338 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRAGTIRIERO0E EAGE IDF FAGES

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJEéT Nol. (if applicabzle)
019 See Block 16C PR-R3-16-00248 SOL-HQ-12-00030
6. ISSUED BY CODE | SRRPOD 7. ADMINISTERED BY (/f other than Item 6) CODE |

SRRPOD

US ENVIRONMENTAL PROTECTION AGENCY

ARIEL RIOS BUILDING

1200 PENNSYLVANIA AVENUE N W

MATIL CODE 3805R

WASHINGTON DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) ™ 9A. AMENDMENT OF SOLICITATION NO.
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Statement of Work - Task Order 01
ESAT Contract EP-W-13-030
Period of Performance: 09/05/16 - 09/04/18

EPA Contracting

Officer Dana Walker
Representative:

EPA Alternate: Gerald Dodo

EPA Task Monitors:  Dana Walker, Stephanie Le

Superfund Analytical Chemistry and Field Analytical Support

PURPOSE

The purpose of this Task Order (TO) is to provide Superfund analytical chemistry and field analytical support, if
necessary, to the USEPA Region 10 Laboratory (R10LAB). Year 4 target task rates should be assumed.

STATEMENT OF WORK

The Contractor shall perform chemical analysis of environmental samples and ancillary analytical support
functions at RIOLAB under the provisions of the contract Statement of Work (SOW) Task Areas I, IV and V.
The Contractor shall perform site or project specific work as described below and/or on Technical Direction
Forms (TDFs) at any time during the period of performance of the TO. EPA will provide adequate facilities,
equipment and supplies to perform all analytical-related tasks under this TO with exception of field support. The
Contractor shall purchase supplies and services necessary for field support. Supplies for field support shall be
stored separately from the general laboratory supplies at RIOLAB with exception of hazardous chemicals.
Hazardous chemicals will be properly stored in areas designated by EPA.

The Contractor shall comply with all RIOLAB health and safety, environmental management system, waste
handling, and other applicable R10LAB Policy’s. The Contractor shall follow all requirements set forth in the
R10LAB quality assurance manual (QAM) and all applicable standard operating procedures (SOPs) referenced at
the end of this TO.

The Contractor shall notify the Task Order Contracting Officer Representative (TOCOR) and Task Monitor
immediately of any equipment failure that cannot be readily remedied by the Contractor or technical problems
that may impact the quality or on-time delivery of deliverables, or if any required equipment or supplies are
unavailable to accomplish required work under this TO.

Task Order Management

The Contractor shall track the status of tasks and labor hours and costs for each Task Matrix Area this TO,
including each site-specific project. The Contractor shall provide the TOCOR with monthly reports of the above-
referenced data. The initial report shall be in a format proposed by the Contractor. EPA will review the initial
report and specify changes for subsequent reports through the issuance of a TDF.
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ESAT management shall meet with the TOCOR, Task Monitor(s), and other designated EPA representatives on a
monthly basis or as needed, at agreed-upon times, to update EPA on the status of tasks and schedules for their
completion and to address relevant administrative and technical issues.

The Contractor shall submit all deliverables required under this TO through a transmittal slip and cover letter
identifying each document submitted. Each final deliverable submitted to the TOCOR or Task Monitor shall be
accompanied by an “Approval Tracking Form” in a format approved by EPA. The Contractor shall also maintain
a hard copy and computer file of each deliverable submitted under this TO.

The Contractor shall immediately notify the TOCOR and Task Monitor(s) as soon as it appears that schedules for
the completion of any task may not be met. This notification shall be submitted via e-mail. The Contractor shall
also notify the TOCOR immediately upon learning of anything that may affect performance under this TO.

The Contractor shall implement a health and safety program in accordance with its Health and Safety Plan and all
applicable Federal, state, and local laws and regulations and EPA facility work rules. The Contractor shall revise
its Health and Safety Plan as needed to assure that all requirements specified above are addressed.

Tracking and Reporting

The contractor shall maintain a database containing information as it relates to this contract for work performed
as described in each contract SOW task area (i.e., I, 11, II1, IV, and V) for Superfund (e.g., Task Areal -
Analytical Support - specific analytical costs by parameter , e.g., VOAs, Semi-VOAs, Metals, cyanide, etc.).

The Contractor shall provide the estimated and/or actual costs for performing specific types of analyses and
sample preparation on a specified (monthly, quarterly, or annual) basis. The information provided should include
a defined percentage of costs for sample handling and management associated with each fraction (e.g., VOAs,
metals, etc.) for specific analyses performed. The sample handling and/or sample management costs shall include
such costs for sample handling log-in/storage, tracking, reporting, disposal, etc. as a percentage for “sample
handling”. For example, 30% may be the percentage applied to the cost(s) reported per analysis for sample
handling including program management costs for reporting the total “actual” cost.

Deliverables

The Contractor shall submit to the TOCOR monthly reports of the status of tasks and costs under this TO at the
same time invoices are submitted. The Contractor shall submit to the TOCOR the completed “Approval Tracking
Form” for each deliverable submitted to the Task Monitor.

The Contractor shall submit to the TOCOR a Health and Safety Plan within thirty (30) days of TO award. The
Contractor shall submit to the TOCOR the completed “Approval Tracking Form™ for each deliverable submitted
to the Task Monitor.
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Task Matrix Area 1: Inorganic Sample Analysis

The Contractor shall prepare and/or analyze environmental samples consisting of a variety of media (water,
soil/sediment, tissue, etc.) for chemical contaminants. Task Matrix Area 1 primarily includes ESAT SOW Task
areas I (a) and (f), IV (¢) and (d), and V (a), (b) and (c).

The Task Monitor for this Task Matrix Area is Stephanie Le.

The table below is an estimate of the number of samples and parameters that will require preparation and/or
analysis at RIOLAB during the period of performance. Required quality control (QC) (blanks, duplicates, matrix
spikes, laboratory control samples, etc.) can account for as much as 50% (or more) of the number of samples,
depending on batch size. Due to the variable nature of analytical requests for laboratory analyses the parameters,
methods and number of samples are to be considered estimates and are based on historical RIOLAB data.

Laboratory Analysis Parameters

Methods and/or instrumental
technique

Estimated Number of Sample
Analyses (including required QC)

Metals

200.7, 200.8, 6010, 6020 (ICP-AES,
ICP-MS)

2100 samples

Total Suspended Solids (TSS) 1-3765
Total Dissolved Solids (TDS) 1-1750
Oil and Grease-SPE 1664

Total Organic Carbon

9060, 415.1 and PSEP

Nitrate and Nitrite 353.2
Alkalinity 2320B

pH 150.1
Cyanide 3354

Anions 300.0
Mercury 245.1,7471B
Sulfide 376.1
Hexavalent Chrome 7196A

4000 samples

The Task Monitor will assign the analysis of each batch of samples covering a specific project and other
analytical support activities through the issuance of a TDF. The TDF will specify the number and identity of
samples requiring analysis, the analytical methodologies to be used and a schedule for analysis and submission of
deliverables.

The Contractor shall perform all sample preparations, analyses and data reductions of assigned samples in
conformance with specified methods, SOPs and TDF requirements. The Contractor shall also prepare all
analytical standards required for the sample analysis.

The Contractor shall maintain logbooks and worksheets and complete all documents and recordings as required
by the RIOLAB QAM, analytical methods and SOPs. The Contractor shall appropriately clean all labware and
glassware used to perform their analyses. The Contractor shall archive samples and/or extracts/digestates in
designated areas, upon completion of the analysis of each batch of samples, and archive the data on computer
disks, when required by storage capacity, in accordance with the appropriate SOPs.
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The Contractor shall track the progress of completion of each analytical project by updating the quality
assurance/quality control (QA/QC) status of the samples in the Laboratory Information Management System
(LIMS) to track sample preparation, analysis and data reduction and submission of deliverables.

The Contractor shall perform other analytical support activities necessary for the analysis of environmental
samples. These activities include the analysis of performance evaluation and other QA-related samples; the
evaluation of instrumentation, software, and methodologies; the review, preparation or revision of analytical
SOPs; performing routine maintenance and troubleshooting instruments under their use; and other analytical-
related support tasks.

Deliverables
The Contractor shall submit to the Task Monitor reports pertaining to the analysis of samples, as referenced in
Attachment I of this Task Order, and reports of other analytical support activities, in accordance with the

requirements specified in TDFs. The Contractor shall submit to the TOCOR the completed “Approval Tracking
Form” for each deliverable submitted to the Task Monitor.

Task Matrix Area 2: Organic Sample Analysis

The Contractor shall prepare and/or analyze environmental samples consisting of a variety of media (water,
soil/sediment, tissue, etc.) for chemical contaminants. Task Matrix Area 2 primarily includes ESAT SOW Task
areas I (a) and (f), IV (c) and (d), and V (a), (b) and (c).

The Task Monitor for this Task Matrix Area is Dana Walker.

The table below is an estimate of the number of samples and parameters that will require preparation and/or
analysis at RIOLAB during the period of performance. Required quality control (QC) (blanks, duplicates, matrix
spikes, laboratory control samples, etc.) can account for as much as 50% (or more) of the number of samples,
depending on batch size. Due to the variable nature of analytical requests for laboratory analyses the parameters,
methods and number of samples are to be considered estimates and are based on historical RIOLAB data.

Laboratory Analysis Parameter Methods and/or instrumental Estimated Number of Sample

technique

Analyses (including required QC)

Semivolatiles (BNA)

8270C (GC/MS), 3500B, 3600C

Volatiles (VOA)

8260B (GC/MS), 5000

Polynuclear Aromatic Hydrocarbons

(PAH)

-8270C-SIM (GC/MS), 3500B, 3600C

Pentachlorophenol (PCP)

8041 (GC/ECD), 3500B

Pesticides

8081A (GC/ECD), 3500B, 3600C

Aroclors and PCB congeners

8082 (GC/ECD), 3500B, 3600C

Nitroaromatics and Nitroamines
(Explosives)

8330 (HPLC/UV)

Total Petroleum Hydrocarbons (TPH)

NWTPH (GC/FID, GC/MS)

2500

The Task Monitor will assign the analysis of each batch of samples covering a specific project and other
analytical support activities through the issuance of a TDF. The TDF will specify the number and identity of
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samples requiring analysis, the analytical methodologies to be used and a schedule for analysis and submission of
deliverables.

The Contractor shall perform all sample preparations, analyses and data reductions of assigned samples in
conformance with specified methods, SOPs and TDF requirements. The Contractor shall also prepare all
analytical standards required for the sample analysis.

The Contractor shall maintain logbooks and worksheets and complete all documents and recordings as required
by the RIOLAB QAM, analytical methods and SOPs. The Contractor shall appropriately clean all labware and
glassware used to perform their analyses. The Contractor shall archive samples and/or extract/digestate in
designated areas, upon completion of the analysis of each batch of samples, and archive the data on computer
disks, when required by storage capacity, in accordance with the appropriate SOPs,

The Contractor shall track the progress of completion of each analytical project by updating the QA/QC status of
the samples in the LIMS to track sample preparation, analysis and data reduction and submission of deljverables.

The Contractor shall perform other analytical support activities necessary for the analysis of environmental
samples. These activities include the analysis of performance evaluation and other QA-related samples; the
evaluation of instrumentation, software, and methodologies; the review, preparation or revision of analytical
SOPs; performing routine maintenance and troubleshooting instruments under their use; and other analytical-
related support tasks.

Deliverables
The Contractor shall submit to the Task Monitor reports pertaining to the analysis of samples, as referenced in
Attachment I of this Task Order, and reports of other analytical support activities, in accordance with the

requirements specified in TDFs. The Contractor shall submit to the TOCOR the completed “Approval Tracking
Form” for each deliverable submitted to the Task Monitor.

Task Matrix Area 3: Field Analytical Support

Field Analysis

The Contractor shall prepare and/or analyze environmental samples consisting of a variety of media (water,
soil/sediment, tissue, etc.) for chemical contaminants. Task Matrix Area 3, Field Analysis, primarily includes
ESAT SOW Task areas I (c), IV (c) and (d), and V (a), (b) and (c).

The Task Monitor for this Task Matrix Area is Dana Walker.

The Contractor shall operate the mobile laboratory, which includes but not limited to, mobilizing and
demobilizing for field use at an official EPA site, setting up the vehicle, obtaining power and field support
supplies, performing service and emergency maintenance. In addition the Contractor shall perform equipment
and glassware decontamination, maintain sampling and chain of custody records, provide sample manipulations
including drying, weighing, extraction, digestion and measurement as required. The Task Monitor will assign
field support activities through the issuance of a TDF.

Mobile Laboratory (EPA ID)
Ford F-800 Mobile Laboratory (A25468)



TO-01/ EP-W-13-030

Page6of 11

The table below is an estimate of the number of samples and parameters that will require preparation and/or
analysis at RIOLAB during the period of performance. Required quality control (QC) (blanks, duplicates, matrix
spikes, laboratory control samples, etc.) can account for as much as 50% (or more) of the number of samples,
depending on batch size. Due to the variable nature of analytical requests for mobile laboratory analyses the
parameters, methods and number of samples are to be considered estimates and are based on historical RIOLAB

data.

Field Screening Analysis Parameter

Methods and/or instrumental
technique

Estimated Number of Sample
Analyses (including required QC)

Field Hexavalent Chrome

7196A, Hach test kits

PAH (GC/MS, GC/FID)

TPH NWTPH (GC/FID)

PCP (GC/ECD)

Aroclors/Pesticides/Herbicides (GC/ECD) 0
VOA (GC/MS, GC/ECD, GC/PID/FID)

Selected Metals (microwave/GFAA)

Metals by XRF 6200

No field projects are anticipated at this time.

The Task Monitor will assign the analysis of samples covering a specific project and other analytical support
activities through the issuance of a TDF. The TDF will specify the approximate number of samples requiring
analysis, the analytical methodologies to be used and a tentative schedule for analysis and submission of
deliverables.

The Contractor shall perform all sample preparations, analyses and data reductions of assigned samples in
conformance with specified methods, SOPs and TDF requirements. The Contractor shall also prepare all
analytical standards required for the sample analysis.

The Contractor shall maintain logbooks and worksheets and complete all documents and recordings as required
by the RIOLAB QAM, analytical methods and SOPs. The Contractor shall appropriately clean all labware and
glassware used to perform their analyses. The Contractor shall archive the data on computer disks, when required
by storage capacity, in accordance with the appropriate SOPs.

At the completion of a field project, the Contractor shall enter the sample results into the Laboratory’s LIMS to
track sample preparation, analysis and data reduction and submission of deliverables.

The Contractor shall perform other analytical support activities necessary for the analysis of environmental
samples. These activities include the analysis of performance evaluation and other QA-related samples; the
evaluation of instrumentation, software, and methodologies; the review, preparation or revision of analytical
SOPs; performing routine maintenance and troubleshooting instruments under their use; and other analytical-
related support tasks.
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Deliverables

The Contractor shall submit to the Task Monitor reports pertaining to the analysis of samples, as referenced in
Attachment I of this Task Order, and reports of other analytical support activities, in accordance with the
requirements specified in TDFs. The Contractor shall submit to the TOCOR the completed “Approval Tracking
Form” for each deliverable submitted to the Task Monitor.

Field Sampling

The Contractor shall sample a variety of media (water, soil/sediment, soil gas, etc.). Task Matrix Area 3, Field
Sampling, primarily includes ESAT SOW Task areas I (c), IV (c) and (d), and V (a), (b) and (c).

The Task Monitor for this task matrix area is Dana Walker.

The Contractor shall operate field equipment, which includes but not limited to, mobilizing and demobilizing
equipment for field use at an official EPA site, setting up the vehicles, obtaining field support supplies,
performing service and emergency maintenance of field equipment. In addition the Contractor shall perform
equipment decontamination, collect samples and maintain sampling and chain of custody records. The Task
Monitor will assign field support activities through the issuance of a TDF.

Field Equipment (EPA ID)

Geoprobe® 5400 (970248)

Geoprobe® 6600 (A40617)
Geoprobe®540MT (A40642)

Geoprobe® pressure grouter (A13988)
Hydroblaster decontamination unit (A25468)

The Contractor shall meet all state and federal regulations while performing field support activities. This includes
acquiring licensed driller services when needed.

No field projects are anticipated at this time,
Deliverables
The Contractor shall submit to the Task Monitor reports summarizing field support activities in accordance with

the requirements specified in TDFs. The Contractor shall submit to the TOCOR the completed “Approval
Tracking Form” for each deliverable submitted to the Task Monitor.

Task Matrix Area 4: Laboratory Support

The Contractor shall perform laboratory support functions. Task Matrix Area 4 primarily includes ESAT SOW
Task areas I (f), IV (c) and (d), and V (a), (b) and (c).

The Task Monitors for this task matrix area are Dana Walker and Stephanie Le.
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Sample Custodian and File Management

The Contractor shall perform sample custodial duties at the RIOLAB for Superfund environmental samples in
accordance with the SOPs referenced at the end of this TO. The Contractor shall receive all environmental
samples arriving at the laboratory and upon receipt, log the samples into the LIMS and store the samples in the
appropriate refrigerators, freezers, or shelves for air canisters.

The Task Monitor(s) will assign specific Superfund projects requiring sample custodian, file management and
other support activities through the issuance of a TDF.

The Contractor shall clean and return ice chests sent to the RIOLAB. This shall involve shipping the ice chests
back to their owners using whatever means of transportation that is defined and paid for by EPA.

The Contractor shall distribute copies of traffic reports (chain-of-custody forms) and Analyses Required forms (or
equivalent) to the RIOLAB analysts.

The Contractor shall generate project folders from the LIMS sample login data, add necessary forms to the
folders, and file the folders in the designated locations for easy retrieval by Laboratory Staff. The Contractor shall
distribute final reports and analytical results to data users in electronic (and hard copy if requested) format.

The Contractor shall perform support activities relating to the disposal of environmental samples in accordance
with the SOPs listed at the end of this TO. These activities include the storing analyzed samples in the
appropriate refrigerators, tracking samples due for disposal, obtaining reports for samples to be disposed of, filing
sample disposal sheets after sign-off by the site Project Manager, and notifying designated EPA personnel that
samples are ready for disposal.

The Contractor shall file reports and project folders received from R10LAB analysts in designated locations. The
Contractor shall archive project folders to the Federal Records Center (FRC) in accordance with the SOPs listed at
the end of this TO and retrieve files, as required. The Contractor shall prepare document inventories and
complete all forms required by the FRC. Data greater than three years old shall be designated for archiving.

The estimated number of Superfund data packages is 700 data packages during the period 09/05/16 - 09/06/18.
Deliverables
Project files shall be maintained as described in SOPs referenced at the end of this TO. Distribution of sampling
information shall be performed within the day samples are received whenever possible. LIMS and FRC records
shall be maintained.

Technology Transfer
The Contractor shall provide information to EPA personnel for the purpose of transferring knowledge of a
specific analytical or QA technique or technology obtained in performing work under the ESAT contract. The
Task Monitor will assign Technology Transfer activities through the issuance of a TDF.
Deliverables
The Contractor shall prepare and deliver to the Task Monitor a summary of information required under each TDF.

The Contractor shall submit to the TOCOR the completed “Approval Tracking Form” for each deliverable
submitted to the Task Monitor.
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Training

The Contractor shall attend vendor-specific training in new technologies or specialty equipment/instruments and
other EPA-specific training relating to the analysis of environmental samples. This may include training related
to analytical instrumentation or software. All training shall be performed only upon prior issuance of a TDF,
specifying the nature of and schedule for training.

Deliverables

Successful completion training as documented by certificate or notification by instructor. This documentation
shall be provided to the Task Monitor. The Contractor shall submit to the TOCOR the completed “Approval
Tracking Form” for each deliverable submitted to the Task Monitor.

Evaluate/Develop New Analytical Methodology

The Contractor shall be required to evaluate/develop new analytical methods and to investigate improvements to
existing methods and/or instrumentation. Specific technical instruction will be provided in writing by means of a
TDF. The objective of this task is to verify the acceptable performance of the analytical method, analytical
instrumentation, and the adequacy of QC procedures. The technical criteria to be used in performing this
evaluation, as well as those SOPs applicable to the evaluation shall be specified in the TDF.

Deliverables

The Contractor shall submit to the Task Monitor a written report documenting the results of each evaluation
performed under this task. The Contractor shall submit to the TOCOR the completed “Approval Tracking Form”
for each deliverable submitted to the Task Monitor.

Task Matrix Area 8: QA/QC Support

The Contractor shall provide QA/QC support functions. Task Matrix Area 8 primarily includes ESAT SOW Task
areas IV (c) and (d) and V (D).

A continuing goal of this Task Matrix Area is to ensure RIOLAB compliance with NELAC standards. It is
expected that the Contractor be familiar with and comply with the current NELAC standards, which can be found
at the following web site.

http://www.nelac-institute.org/

Implementation of Team Quality Assurance Program

The Contractor shall implement a Quality Assurance Program in accordance with its Quality Management Plan
(QMP) and TOs-specific Quality Assurance Project Plans (QAPPs) for each Region served by the Contractor.
The Contractor shall submit a QMP to the TOCOR, for review and approval by EPA. The QMP shall describe
the contractor’s organizational quality management policies, processes, roles and responsibilities, and be
developed according to “EPA Requirements for Quality Management Plans” (EPA QA/R2, March 2001). The
Contractor shall incorporate in the QMP any changes required for EPA approval. The contractor shall annually
review, and if necessary update, the QMP to reflect any changes or revisions to the QA guidance documents
referenced and provide a copy to the TOCOR and EPA QAO for approval. EPA Quality Assurance guidance
documents which can be found at the following web site.

http://www.epa.gov/quality




TO-01/ EP-W-13-030
Page 10 of 11

Deliverables

The Contractor shall submit to the TOCOR a QMP covering applicable activities under this TO within thirty (30)
days of TO award. The Contractor shall submit to the TOCOR any revisions to its QMP in accordance with task
requirements and TDFs issued by EPA. The Contractor shall submit to the TOCOR the completed “Approval
Tracking Form” for each deliverable submitted to the Task Monitor.

Review Analytical Methodologies

The Contractor shall provide technical support in the review of analytical methodologies, SOPs, and protocols,
and related QA activities. This shall require that the Contractor perform research on specified topics, including
search of literature in pertinent technical journals and publications, obtain information from the scientific
communities, and access and download information from the Internet. The technical criteria to be used in
performing this review evaluation shall be specified in the TDF.

Deliverables

The Contractor shall submit to the Task Monitor a report of its research, addressing all specified issues and
presenting comments regarding the applicable analytical methods. The Contractor shall submit to the TOCOR the
completed “Approval Tracking Form” for each deliverable submitted to the Task Monitor.

Review, Preparation, and Revision of Other Analytical and QA-Related Documents
The Contractor shall provide technical support to EPA in the review, development, and/or revision of QA-related
documents. These documents may include QAPPs, SOPs, procedural documents, scopes of work, operating
guidelines, analytical summaries and tables, functional guidelines, and data validation manuals. The contractor
shall conduct scientific and technical review on EPA SOPs, manuscripts, data compilations, review articles,

technical papers prepared for journal publication, and scientific/technical products. The technical criteria to be
used in performing these activities shall be specified in the TDF.

Deliverables

The Contractor shall submit to the Task Monitor a report as defined in the TDF. The Contractor shall submit to

the TOCOR the completed “Approval Tracking Form” for each deliverable submitted to the Task Monitor.
Region 10 Laboratory Documentation

The Contractor shall comply with the most current version of the RIOLAB QAM and SOPs relevant to this TO.
The current versions of these documents can be found on the RIOLAB computer network drive G:\.

The Contractor shall ensure that the most current documentation versions are being used.
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ATTACHMENT 1

The following is a summary list of the documents the Contractor shall deliver to the Task Monitor for each data
package delivered under Task Matrix areas 1, 2, 3 and 4. The exact data package documents will be dependent on
the analytical method and/or SOP (see individual TDFs for any additional requirements).

Sk

. Approval Tracking Form.
2. Cover page with project narrative.
3. Completed peer review forms.

4. TDF.

S. Sample results (multi-analyte reports/data sheets) with calculated concentrations of each analyte, reporting
limits, header information and qualifiers.

6. Quality control sample results, quality control parameters and control charts, if applicable.

7. All Raw data.

8. Project folder containing the laboratory support request, chain of custody, sample preparation and standards
documentation.
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work under all areas of the Statement of Work.
The total amount of funding available for Option
Period 3 (Year 4) on the task order has increased
by $105,000.00, from $0.00 to $105,000.00.

LIST OF CHANGES:

Reason for Modification : Exercise an Option
Period Of Performance End Date changed from
04-SEP-16 to 04-SEP-17

Obligated Amount for this Modification:
$105,000.00

New Total Obligated Amount for this Award:
$2,646,067.91

Incremental Funded Amount changed: from
$2,541,067.91 to $2,646,067.91

CHANGES FOR LINE ITEM NUMBER: 4

Obligated Amount for this modification:
$105,000.00

Incremental Funded Amount changed from $0.00 to
$105,000.00

Exercised option

NEW ACCOUNTING CODE ADDED:

Account code:
16-T-0AQO0P-303DD2-2505-C024-16100QMC040-001
DCN-LineID 1610QMC040-001

Amount: $60,000.00

NEW ACCOUNTING CODE ADDED:

Account code:
16-T-0AQ0F-303DC9-2505~C001-160AQLC019-001
DCN~LineID 160AQLC019-001

Amount: $20,000.00

NEW ACCOUNTING CODE ADDED:

Account code:
16-T-3AS0P-303DD2-2505-C002-163ASB1026-001
DCN-LineID 163ASB1026-001

Amount: $25,000.00

Total Task Order Value: $3,554,526.52

(Base Period: $892,969.97)

(Option Period 1: $792,983.02)

(Option Period 2: $933,921.16)

(Option Period 3: $934,652.37)

Total Task Order Value with all Options:
$4,511,173.94

Total Task Order Funded Amount: $2,646,067.91
Continued ...
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(Base Period: $892,969.97)

(Option Period 1: $792,983.02)
(Option Period 2: $855,114.92)
(Option Period 3: $105,000.00)

Period of Performance: 09/05/2013 to 09/04/2017

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1: CONTRACT.ID'CORE PEGE °F| PAGES
1 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
022 See Block 16C PR-R0-16-00362 SOL-HQ-12-00030
6. ISSUED BY CODE |SRRPOD 7. ADMINISTERED BY (/f other than item 6) CODE I
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW, INC.
Attn: JUDY MANLEY 9B. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
b)(4
( )( ) x 110A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 EP-W-13-030
0001
10B. DATED (SEE ITEM 13)
CODE 116211863 FACILITY CODE 08/30/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[ The above numbered solicitation is amended as set forth in ltem 14. The hour and date specified for receipt of Offers [is extended. [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and retuming copies of the amendment, (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER if by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required) Net Increase: $22,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14,

CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN [TEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authonty)
X B.5 Limitation of Government's Obligation (EPA-B-32-103) Tailored

E. IMPORTANT: Contractor Xlisnot.  [Jis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Omganized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863
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The purpose of this modification is to add incremental funds in the amount of $22,000.00
from Requisition PR-R0-16-00362 to Option Period 3 (Year 4) of the Task Order to perform
work under all task areas of the Task Order Statement of Work.

The total amount of funding available for Option Period 3 (Year 4) on the Task Order has
been increased by $22,000.00, from $105,000.00 to $127,000.00.

LIST OF CHANGES:
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Reason for Modification : Funding Only Action
Obligated Amount for this Modification: $22,000.00
New Total Obligated Amount for this Award:
$2,668,067.91

Incremental Funded Amount changed from
$2,646,067.91 to $2,668,067.91

CHANGES FOR LINE ITEM NUMBER: 4

Obligated Amount for this modification: $22,000.00
Incremental Funded Amount changed from

$105,000.00 to $127,000.00

NEW ACCOUNTING CODE ADDED:

Account code:
16-17-B-10P-202BD4XW2-2505-1610PBR517-001
DCN-LineID 1610PBR517-001

Amount: $22,000.00

Total Task Order Value: $3,554,526.52
(Base Period: $892,969.97)

(Option Period 1: $792,983.02)

{Option Period 2: $933,921.16)

(Option Period 3: $934,652.37)

Total Task Order Value with all Options:
$4,511,173.94

Total Task Order Funded BAmount: $2,668,067.91
(Base Period: $892,969.97)

(Option Period 1: $792,983.02)

(Option Period 2: $855,114.92)

(Option Period 3: $127,000.00)

Period of Performance: 09/05/2013 to 09/04/2017
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TOCOR: Dana M. Walker Max Expire Date: 09/04/2018

The purpose of this modification is to shift funds in the amount of $42,247.42 from the
Option Period 2 (Year 3) to Option Period 3 (Year 4). The funds are being shifted to
perform work under all task areas of the task order Statement of Work.

The total amount of funding available on the task order, $2,668,067.91, remains unchanged.

LIST OF CHANGES:
Reason for Modification : Supplemental Agreement for work within scope
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Total Amount for this Modification: $0.00
New Total Amount for this Award: $4,511,173.94

CHANGES FOR LINE ITEM NUMBER: 3
Obligated Amount for this modification:
-$42,247.42

Incremental Funded Amount changed from
$855,114.92 to $812,867.50

CHANGES FOR ACCOUNTING CODE:
16-T-72BS~303DD2-2505-HQ00LA00-1672BS5033-001
Amount changed from $333,870.71 to $291,623.29

CHANGES FOR LINE ITEM NUMBER: 4

Obligated Amount for this modification: $42,247.42
Incremental Funded Amount changed from
$127,000.00 to $169,247.42

NEW ACCOUNTING CODE ADDED:

Account code:
16-T-72BS-303DD2-2505-HQ00LA00-1672BS5033-001
Job # (Site/Project) HQOOLAOO

DCN-LineID 1672BS5033-001

Amount: $42,247.42

Total Task Order Value: $3,554,526.52

(Base Period: $892,969.97)

(Option Period 1: $792,983.02)

(Option Period 2: $933,921.16)

(Option Period 3: $934,652.37)

Total Task Order Value with all Options:
$4,511,173.94

Total Task Order Funded Amount: $2,668,067.91
(Base Period: $892,969.97)

(Option Period 1: $792,983.02)

(Option Period 2: $812,867.50)

(Option Period 3: $169,247.42)

Period of Performance: 09/05/2013 to 09/04/2017
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024 See Block 16C PR-OLEM-17-00010 SOL-HQ-12-00030
6. ISSUED BY CODE { SRRPOD 7. ADMINISTERED BY (if other than ltem 6) CODE I
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) IS 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW, INC.
Attn: JUDY MANLEY 9B. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
(b)(4) x 10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 EP-W-~-13-030
0001
10B. DATED (SEE ITEM 13)
CODE 116211863 TAC'L'TYCODE 08/30/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[OThe above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers [Ois extended. [lis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (2) By completing
ftems 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference 1o the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required) Net Increase: $155,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

—CHECKONE | A THIS CHANGE ORDER 1S ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF.
D. OTHER (Specify type of modification and authority)
X B.5 Limitation of Government's Obligation (EPA-B-32-103) Tailored
E. IMPORTANT: Contractor Xlis not. [Ois required to sign this documentandreturn __________ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863

ESAT R10 - Task Order 1: Superfund Analytical Chemistry & Field Analytical Support

TOCOR: Dana M. Walker Max Expire Date: 09/04/2018

The purpose of this modification is to add incremental funds in the amount of $155,000.00
from PR-OLEM-17-00010 to Option Period 3 (Year 4) of the Task Order to perform work under
all task areas of the Task Order Statement of Work.

The total amount of funding available for Option Period 3(Year 4) on the Task Order has
been increased by $155,000.00 from $169,247.42 to $324,247.42,

LIST OF CHANGES:
Continued ...

Except as provided herein, all terms and conditions of the document referenced in llem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Danny Uhr
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
"[> % ELECTRONIC
’ SIGNATURE | 10/26/2016
(Sig e of person i to sign) (Signature of Contracting Officer)

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



N REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
CONTINUATION SHEET |- _w_13_030/0001/024 2 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(8) (B) © ko (E) (F)

Reason for Modification : Funding Only Action
Obligated Amount for this Modification:
$155,000.00

New Total Obligated Amount for this Award:
$2,703,067.91

Incremental Funded Amount changed from
$2,668,067.91 to $2,823,067.91

CHANGES FOR LINE ITEM NUMBER: ¢4
Obligated Amount for this modification:
$155,000.00

Incremental Funded Amount changed from
$169,247.42 to $324,247.42

NEW ACCOUNTING CODE ADDED:

Account code: 17-T-72BS-303DD2-2505-1772BS5007-001
Job # (Site/Project) HQOOLAOO

DCN-LineID 1772BS5007-001

Amount: $155,000.00

Total Task Order Value: $3,554,526.52
(Base Period: $892,969.97)

(Option Period 1: $792,983.02)

(Option Period 2: $933,921.16)

(Option Period 3: $934,652.37)

Total Task Order Value with all Options:
$4,511,173.94

Total Task Order Funded Amount: $2,823,067.91
(Base Period: $892,969.97)

(Option Period 1: $792,983.02)

(Option Period 2: $812,867.50)

(Option Period 3: $324,247.42)

Period of Performance: 09/05/2013 to 09/04/2017

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. ICONTRALE 1D CODE PAGE °F| PAGES
1 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
025 See Block 16C PR-OLEM-17-00106 SOL-HQ-12-00030
6. ISSUED BY CODE {SRRPOD 7. ADMINISTERED BY (if other than Item 6) CODE l
SRRPOD
US Environmental Protection Agency
Arjel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) ) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW, INC.
Attn: JUDY MANLEY 9B. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
(b)(4) 10A. MODIFICATION OF CONTRACT/ORDER NO
CHANTILLY VA 201511108 X |EP-W-13-030 '
0001
10B. DATED (SEE ITEM 13)
CODE 116211863 |FACILITYCODE 08/30/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[ The above numbered solicitation is amended as set forth in ltem 14. The hour and date specified for receipt of Offers {Jis extended. [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by cne of the following metheds: (a) By completing
Items 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire o change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment _and is received prior to the opening hour and date » specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required) Net Increase: $211 ,763.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14,

CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF;
D. OTHER (Specify type of modification and authority)
X B.5 Limitation of Government's Obligation (EPA-B-32-103) Tailored
E. IMPORTANT: Contractor Xlis not. [is required to sign this document and retum copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863

ESAT R10 - Task Order 1: Superfund Analytical Chemistry & Field Analytical Support

TOCOR: Dana M. Walker Max Expire Date: 09/04/2018

The purpose of this modification is to add incremental funds in the amount of $211,763.00
from PR-OLEM-17-00106 to Option Period 3 (Year 4) of the Task Order to perform work under
all task areas of the Task Order Statement of Work.

The total amount of funding available for Option Period 3(Year 4) on the Task Order has
been increased by $211,763.00 from $324,247.42 to $536,010.42.

Continued ...

Except as provided herein, all terms and conditions of the document referenced in ltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Ross Miller

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 168. UNITED STATES OF AMERICA 16C. DATE SIGNED
b CLECTROMC
Tl o NSRS | 01 /1272017
(Signature of person authorized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243




CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED
EP-W-13-030/0001/025

PAGE OF

2

NAME OF OFFEROR OR CONTRACTOR

TECHLAW,

INC.

ITEM NO.
(A)

SUPPLIES/SERVICES
(B)

QUANTITY
(C)

UNIT
(D)

UNIT PRICE
(E)

AMOUNT
(F)

LIST OF CHANGES:

Reason for Modification : Funding Only Action
Obligated Amount for this Modification:
$211,763.00

Incremental Funded Amount changed: from
$2,823,067.91 to $3,034,830.91

CHANGES FOR LINE ITEM NUMBER: 4
Obligated Amount for this modification:
$211,763.00

Incremental Funded Amount changed from
$324,247.42 to $536,010.42

NEW ACCOUNTING CODE ADDED:

Account code: 17-T-72BS-~303DD2-2505-1772BS5019-001
Job # (Site/Project) HQOOLAOO

DCN-LineID 1772BS5019-001

Amount: $211,763.00

Total Task Order Value: $3,554,526.52
(Base Period: $892,969.97)

(Option Period 1: $792,983.02)

(Option Period 2: $933,921.16)

(Option Period 3: $934,652.37)

Total Task Order Value with all Options:
$4,511,173.94

Total Task Order Funded Amount: $3,034,830.91
(Base Period: $892,969.97)

(Option Period 1: $792,983.02)

(Option Period 2: $812,867.50)

(Option Period 3: $536,010.42)

Period of Performance: 09/05/2013 to 09/04/2017

NSN 7540-01-152-8067

OPTIONAL FORM 336 {4-86)
Sponsored by GSA
FAR {48 CFR) §3.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. GoRTRAGTIEEn0E = °"| PRGES
i 3

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (/f applicable)
026 See Block 16C PR-R0-17-00077 SOL-HQ-12-00030
6. ISSUED BY CODE |SRRPOD 7. ADMINISTERED BY (/f other than Item 6) CODE I

SRRPOD

US Environmental Protection Agency

Ariel Rios Building

1200 Pennsylvania Avenue, N. W.

Mail Code: 3805R

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) ) 9A. AMENDMENT OF SOLICITATION NO.

TECHLAW, INC.
Attn: JUDY MANLEY 98. DATED (SEE ITEM 11)

14500 AVION PKY STE 300

(b)(4) % |19A. MODIFICATION OF CONTRACT/ORDER NO.

CHANTILLY VA 201511108 EP-W-13-030

0001
10B. DATED (SEE ITEM 13)
CODE 116211863 FACILITY CODE 08/30/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
(O The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers {Jis extended. [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
items 8 and 15, and retumning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required) Net Increase: $25,000.00
See Schedule

13. THIS ITEM ONLY APPUES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authonity) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT 10 AUTHORITY OF.
D. OTHER (Specify type of modification and authonty)
X B.5 Limitation of Government's Obligation (EPA-B-32-103) Tailored
E. IMPORTANT: Contractor Xlis not, s required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863

ESAT R10 - Task Order 1: Superfund Analytical Chemistry & Field Analytical Support
TOCOR: Dana M. Walker Max Expire Date: 09/04/2020

The purpose of this modification is to obligate funding in the amount of $25,000.00 on to
OP3 (Year 4). This period's funding is now increased to $561,010.42.

LIST OF CHANGES:

Reason for Modification : Funding Only Action
Obligated Amount for this Modification: $25,000.00
Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Danny Uhr
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
ELECTRONIC
o o TR MGHATURE | 0271742017
(Signature of person authorized to sign) (Signature of Contracting Officer)

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) §3.243




CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED
EP-W-13-030/0001/026

PAGE OF

2

NAME OF OFFEROR OR CONTRACTOR

TECHLAW,

INC.

ITEM NO.
(A)

SUPPLIES/SERVICES
(B)

QUANTITY
()

UNIT
(D)

UNIT PRICE
(E)

AMOUNT
(F)

CHANGES FOR LINE ITEM NUMBER: 4
Obligated Amount for this modification: $25,000.00
Incremental Funded Amount changed from
$536,010.42 to $561,010.42

NEW ACCOUNTING CODE ADDED:
Account code:
17-T-0AQ0P-303DD2-2505-10ZZLA00-C024-170AQNC005-00
1

DCN-LinelID 170AQNC005-001
Amount: $25,000.00

Period of Performance: 09/05/2013 to 09/04/2017
Total Task Order Value: $3,554,526.52

(Base Period: $892,969.97)

(Option Period 1: $792,983.02)

(Option Period 2: $933,921.16)

(Option Period 3: $934,652.37)

Total Task Order Value with all Options:
$4,511,173.94

Total Task Order Funded Amount: $3,059,830.91
(Base Period: $892,969.97)

(Option Period 1: $792,983.02)

(Option Period 2: $812,867.50)

(Option Period 3: $561,010.42)

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT R FAGE ‘OF PAGES

1| 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
027 See Block 16C PR-OLEM-17-00336 SOL-HQ-12-00030
6. ISSUED BY CODE SRRPOD 7. ADMINISTERED BY (/f other than item 6) CODE I
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) ® 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW, INC.
Attn: JUDY MANLEY 9B. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
b)(4
( )( ) X 10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 EP-W-13-030

0001
10B. DATED (SEE ITEM 13)
CODE 116211863 IFAcmnYcone 08/30/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in ltem 14. The hour and date specified for receipt of Offers [Jis extended. [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and retuming copies of the amendment, (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER ff by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment_and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: $49, 959,13
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14,

_CHECKONE | A, THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN [TEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTALAGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF;

D. OTHER (Specify type of modification and authority)
X B.5 Limitation of Government's Obligation (EPA-B-32-103) Tailored

E. IMPORTANT: Contractor XJis not. [3is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 116211863

ESAT R10 - Task Order 1: Superfund Analytical Chemistry & Field Analytical Support

TOCOR: Dana M. Walker Max Expire Date: 09/04/2020

The purpose of this modification is to add incremental funds in the amount of $49,959.13
from PR-OLEM-17-00336 to Option Period 3 (Year 4) of the Task Order to perform work under
all task areas of the Task Order Statement of Work.

The total amount of funding available for Option Period 3(Year 4) on the Task Order has
been increased by $49,959.13 from $561,010.42 to $610,969.55.

LIST OF CHANGES:
Continued ...

Except as provided herein, all terms and conditions of the document referenced in ltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Danny Uhr
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
% ELECTRONIC
E: - SIGNATURE | 05/08/2017
(Signature of person suthorized to sign) (Signature of Contracting Officer)

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) §3.243




CO TlNUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
N EP-W-13-030/0001/027 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.
{TEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) ) | (E) (F)

Reason for Modification : Funding Only Action
Obligated Amount for this Modification: $49,959.13
New Total Obligated Amount for this Award:
$3,109,790.04

Incremental Funded Amount changed from
$3,059,830.91 to $3,109,790.04

CHANGES FOR LINE ITEM NUMBER: 4
Obligated Amount for this modification: $49,959.13
Incremental Funded Amount changed from
$561,010.42 to $610,969.55

NEW ACCOUNTING CODE ADDED:
Account code: 17-T-72BS-303DD2-2505-1772BS5026-001
Job # (Site/Project) HQOOLAOO
DCN-LineID 1772BS5026-001
Amount: $7,959.13

NEW ACCOUNTING CODE ADDED:

Account code: 17-T-72BS~303DD2-2505-1772BS5026-002
Job # (Site/Project) HQOOLAOQO

DCN-LineID 1772BS5026-002

Amount: $42,000.00

Total Task Order Value: $3,554,526.52
(Base Period: $892,969.97)

(Option Period 1: $792,983.02)

(Option Period 2: $933,921.16)

(Option Period 3: $934,652.37)

Total Task Order Value with all Options:
$4,511,173.94

Total Task Order Funded Amount: $3,109,790.04
(Base Period: $892,969.97)

(Option Period 1: $792,983.02)

(Option Period 2: $812,867.50)

(Option Period 3: $610,969.55)

Period of Performance: 09/05/2013 to 09/04/2017

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1 CONTRALTIDICODE FoGE °F| S
1 p

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)

028 See Block 16C PR-OLEM-17-00336 SOL~HQ-12-00030
6. ISSUED BY CODE | SRRPOD 7. ADMINISTERED BY (/f other than ltem 6) CODE [

SRRPOD

US Environmental Protection Agency

Ariel Rios Building

1200 Pennsylvania Avenue, N. W.

Mail Code: 3805R

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and 2IP Code) ) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW, INC.
Attn: JUDY MANLEY 9B. DATED (SEE ITEM 11)

PKY STE 300
(b)(4)
x 10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 EP-W-13-030
0001
10B. DATED (SEE ITEM 13)
CODE 116211863 FACILITY CODE 08/30/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in ltem 14. The hour and date specified for receipt of Offers Ois extended. [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
ltems 8 and 15, and retuming copies of the amendment, (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment_and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authonity) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN [TEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropnation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authonty)
X B.5 Limitation of Government's Obligation (EPA-B-32-103) Tailored

E. IMPORTANT: Contractor Xlis not. [is required to sign this document and retum copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, indluding solicitation/contract subject matter where feasible )
DUNS Number: 116211863

ESAT R10 - Task Order 1: Superfund Analytical Chemistry & Field Analytical Support
TOCOR: Dana M. Walker Max Expire Date: 09/04/2020

LIST OF CHANGES:

Reason for Modification : Other Administrative Action

The purpose of this modification is to:

1. Administratively correct Mod 027, line item 17-T-72BS-303DD2-2505-1772BS5026-001 to
obligate funds in the amount of $49,959.13. Accordingly, line item
17-T-72BS-303DD2-2505-1772BS5026-001 is increased by $49,959.13 from $0.00 to $49,959.13;
and,

Continued ...

Except as provided herein, all terms and conditions of the document referenced in item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Ross Miller

158. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
/P é }: y b CLECTROMC
SIGNATURE
(Signature of person authorized to sign) (Signature of Contracting Officer}
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA
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T REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
CONTINUATION SHEET |- _w_13_030/0001/028 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(3) (B) © o (E) (F)

2. From Mod 27, delete line item
17-T-72BS-303DD2-2505-1772BS5026-002 in its
entirety.

CHANGES FOR LINE ITEM NUMBER: 4

CHANGES FOR ACCOUNTING CODE:
17-T-72BS-303DD2-2505-1772BS5026-001
Amount changed from $7,959.13 to $49,959.13

CHANGES FOR ACCOUNTING CODE:
17-T-72BS-303DD2-2505~-1772BS5026-002
Amount changed from $42,000.00 to $0.00

Delivery Location Code: R10

Region 10

US Environmental Protection Agency
1200 Sixth Avenue, Suite 900
Seattle WA 98101 USA

Period of Performance: 09/05/2013 to 09/04/2017

NSN 7540-01-152-8067

OPTIONAL FORM 338 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRAGT ID-CODE FAGE °FI FAGES
1 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
029 See Block 16C PR-CLEM-17-00445 SOL-HQ-12-00030
6. ISSUED BY CODE | SRRPOD 7. ADMINISTERED BY (/f other than item 6) CODE I
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No.,, street, county, State and ZIP Code) ) S9A. AMENDMENT OF SOLICITATION NO.
TECHLAW, INC.
Attn: JUDY MANLEY 9B. DATED (SEE ITEM 11)
N PKY STE 300
(b)(4)
x |10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 EP-W-13-030
0001
10B. DATED (SEE ITEM 13)
CODE 116211863 FACILITY CODE 08/30/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[ The above numbered solicitation is amended as set forth in ltem 14. The hour and date specified for receipt of Offers [Olis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
ltems 8 and 15, and retuming copies of the amendment, (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment _and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: $143,333.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14,

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authonty) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authonity)
X B.5 Limitation of Government's Obligation (EPA-B-32-103) Tailored

E. IMPORTANT: Contractor X]is not. [is required to sign this document and retum copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863

ESAT R10 - Task Order 1: Superfund Analytical Chemistry & Field Analytical Support

TOCOR: Dana M. Walker Max Expire Date: 09/04/2020

The purpose of this modification is to add incremental funds in the amount of $143,333.00
from PR-OLEM-17-00445 to Option Period 3 (Year 4) of the Task Order to perform work under
all task areas of the Task Order Statement of Work.

The total amount of funding available for Option Period 3(Year 4) on the Task Order has
been increased by $143,333.00 from $610,969.55 to $754,302.55.

LIST OF CHANGES:
Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Ross Miller

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
06/01/2017
(Signature of person authorized 1o sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF
CONTINUATION SHEET |,y 13_030/0001/029 2 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(B) (B) © |o (E) (F)

Reason for Modification : Funding Only Action
Obligated Amount for this Modification:
$143,333.00

New Total Obligated Amount for this Award:
$3,133,123.04

Incremental Funded Amount changed from
$3,109,790.04 to $3,253,123.04

CHANGES FOR LINE ITEM NUMBER: 4
Obligated Amount for this modification:
$143,333.00

Incremental Funded Amount changed from
$610,969.55 to $754,302.55

NEW ACCOUNTING CODE ADDED:

Account code: 17-T-72BS-303DD2-2505-1772BS5038-001
DCN-LinelID 1772BS5038-001

Amount: $143,333.00

Total Task Order Value: $3,554,526.52
(Base Period: $892,969.97)

(Option Period 1: $792,983.02)

(Option Period 2: $933,921.16)

(Option Period 3: $934,652.37)

Total Task Order Value with all Options:
$4,511,173.94

Total Task Order Funded Amount: $3,253,123.04
(Base Period: $892,969.97)

(Option Period 1l: $792,983.02)

(Option Period 2: $812,867.50)

(Option Period 3: $754,302.55)

Delivery Location Code: R10

Region 10

US Environmental Protection Agency
1200 Sixth Avenue, Suite 900
Seattle WA 98101 USA

Period of Performance: 09/05/2013 to 09/04/2017

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 5§3.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1 CONTRACT IDLODE FRGE O EAGES

1| 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable}
030 See BlOCk 16C PR—SRRPOD—17-00223
6. ISSUED BY CODE SRRPOD 7. ADMINISTERED BY (if other than item 6) CODE I
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW, INC.
Attn: JUDY MANLEY 9B. DATED (SEE ITEM 11)
4500 DUTAN PKY STE 300
(b)(4)
10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 X [EP-W-13-030
0001
10B. DATED (SEE ITEM 13)
CODE 116211863 IFAcunYcooe 08/30/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in ltem 14. The hour and date specified for receipt of Offers Ois extended. [is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended . by one of the following methods: (a) By completing
Items 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.
12. ACCOUNTING AND APPROPRIATION DATA (f required) Net Increase: $14,381.85
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14,

CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

ORDER NO. IN ITEM 10A.

8. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropniation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTALAGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X B.5 Limitation of Government's Obligation (EPA-B-32-103) Tailored

E. IMPORTANT: Contractor XJis not. [Tis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863

ESAT R10 - Task Order 1: Superfund Analytical Chemistry & Field Analytical Support

TOCOR: Dana M. Walker Max Expire Date: 09/04/2020

The purpose of this modification is to obligate Fiduciary Funds in the amount of $14,831.85
to Accounting Line #14-T-72BS-303DD2-2505-HQ00BM00-1472BS5057 in order to pay an invoice
submitted against an overdrawn account for Option Period 1 (Year 2). The invoice was
submitted in 2015 but erroneously coded to a non-Superfund site. The contractor
resubmitted the invoice several months later so it could be re-coded to the Superfund site.
In the meantime, however, the funds owner had drawn funding from the accounting line for
other costs, and this resulted in the overdrawn account. This modification seeks to use
fiduciary funds to pay the contractor's open invoice.

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.
15A. NAME AND TITLE OF SIGNER (Type or print} 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Ross Miller

158. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
/P W y CLECTROMIC
swnaTuRe | 07/20/2017
{Signature of person authorized to sign) {Signature of Contracting Officer)
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CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
EP-W-13-030/0001/030 2 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(7) (B) (C) (D) (E) (F)

LIST OF CHANGES:
Reason for Modification : Funding Only Action
Obligated Amount for this Modification: $14,381.85
New Total Obligated Amount for this Award:
$3,147,504.89

Incremental Funded Amount changed: from
$3,253,123.04 to $3,267,504.89

CHANGES FOR LINE ITEM NUMBER: 2
Total Amount changed
from $792,983.02 to $807,364.87
Obligated Amount for this modification: $14,381.85
Incremental Funded Amount changed from
$792,983.02 to $807,364.87

CHANGES FOR ACCOUNTING CODE:
14-T-72BS-303DD2-2505~-HQ00BM00-1472BS5057-001
Amount changed from $105,000.00 to $119,381.85

Total Task Order Value: $3,554,526.52
(Base Period: $892,969.97)

(Option Period 1: $792,983.02)

(Option Period 2: $933,921.16)

(Option Period 3: $934,652.37)

Total Task Order Value with all Options:
$4,511,173.94

Total Task Order Funded Amount: $3,267,504.89
(Base Period: $892,969.97)

(Option Period 1: $807,364.87)

(Option Period 2: $812,867.50)

(Option Period 3: $754,302.55)

$120,000.00 was allocated from the Base Contract
to this Task Order.

Delivery Location Code: R10

Region 10

US Environmental Protection Agency

1200 Sixth Avenue, Suite 900

Seattle WA 98101 USA

Period of Performance: 09/05/2013 to 09/04/2017

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) $3.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT B = °‘| FiCES
1 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
031 09/05/2017 PR-OLEM-17-00668
6. ISSUED BY CODE | SRRPOD 7. ADMINISTERED BY (/f other than item 6) CODE l
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, Stats and ZIP Code) ) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW, INC.
Attn:; JUDY MANLEY 98B. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
b)(4
( )( ) x 10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 EP-W-13-030
0001
10B. DATED (SEE ITEM 13)
CODE 116211863 lFAClLlTYCODE 08/30/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[3The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [is extended. [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
items 8 and 15, and retuming copies of the amendment, (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (f required) Net Increase: $97,128.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authonity) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
C. THIS SUPPLEMENTALAGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF;
D. OTHER (Specify type of modification and authonty)
X B.5 Limitation of Government's Obligation; B.8 Task Order Ordering Procedures
E. IMPORTANT: Contractor XJis not. s required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863

ESAT R10 - Task Order 1: Superfund Analytical Chemistry & Field Analytical Support
TOCOR: Dana M. Walker Max Expire Date: 09/04/2020

The purpose of this modification is to:

1) Exercise Option Period 4 (Year 5) of this task order. The total ceiling amount for
Option Period 4 (Year 5) is $956,647.42.

2) Obligate funds in the amount of $97,128.00 from PR-OLEM-17-00668 to Option Period 4
(Year 5) of the task order to perform work under all task areas of the Statement of Work.
The total amount of funding available for Option Period 4 (Year 5) on this task order has
Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or prin)

Ross Miller

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
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NTIN 0 HE REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
CONTINUATION SHEET| .. _w_13_030/0001/031 2 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(2) (B) (c) | (E) (F)

increased by $97,128.00 from $0.00 to $97,128.00.

LIST OF CHANGES:

Reason for Modification : Exercise an Option
Period Of Performance End Date changed from
04-SEP-17 to 04~SEP-18

New Total Amount for this Version: $956,647.42
New Total Amount for this Award: $4,525,555.79
Obligated Amount for this Modification: $97,128.00
New Total Obligated Amount for this Award:
$3,364,632.89

CHANGES FOR LINE ITEM NUMBER: 5

Obligated Amount for this modification: $97,128.00
Incremental Funded Amount changed from $0.00 to
$97,128.00

Exercised option

NEW ACCOUNTING CODE ADDED:

Account code:
17-T-72BS-303DD2-2505-1772BS5053-001
Job # (Site/Project) HQOOLAOQ
DCN-LineID 1772BS5053-001

Amount: $97,128.00

Total Task Order Value: $3,554,526.52

(Base Period: $892,969.97)

(Option Period 1: $792,983.02)

(Option Period 2: $933,921.16)

(Option Period 3: $934,652.37)

(Option Period 4: $956,647.42)

Total Task Order Value with all Options:
$4,511,173.94

Total Task Order Funded Amount: $3,364,632.89
(Base Period: $892,969.97)

(Option Period 1: $807,364.87)

(Option Period 2: $812,867.50)

(Option Period 3: $754,302.55)

(Option Period 4: $97,128.00)

Period of Performance: 09/05/2013 to 09/04/2018

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR {48 CFR) 63.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT - CONTRACT Ip CODE PAGE °F| FRGES
1 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
032 See Block 16C PR-R0-17-00206

6. ISSUED BY CODE |SRRPOD 7. ADMINISTERED BY (/f other than Item 6) CODE I

SRRPOD

US Environmental Protection Agency

Ariel Rios Building

1200 Pennsylvania Avenue, N. W.

Mail Code: 3805R

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code} (x) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW, INC.
Attn: JUDY MANLEY 98. DATED (SEE ITEM 11)

4500 AVTON PKY STE 300
(b)(4)
X 10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 EP-W-13-030
0001
10B. DATED (SEE ITEM 13)
CODE 116211863 |FAC"-'TYc°DE 08/30/2013
11. THIS ITEM ONLY APPUIES TO AMENDMENTS OF SOUCITATIONS
[0 The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [is extended. [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and retuming copies of the amendment; {b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.
12. ACCOUNTING AND APPROPRIATION DATA (/f required) Net Increase: $65,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN [TEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authonty)
X B.5 Limitation of Government's Obligation

E. IMPORTANT: Contractor [XJis not. [is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863
ESAT R10 - Task Order 1: Superfund Analytical Chemistry & Field Analytical Support

TOCOR: Dana M. Walker Max Expire Date: 09/04/2020

The purpose of this modification is to obligate funds in the amount of $65,000 to Option
Period 4 (Year 5) of the task order to perform work under all task areas of the Statement
of Work. The total amount of funding available for Option Period 4 (Year 5) on this task
order has increased by $65,000.00 from $97,128.00 to $162,128.00.

LIST OF CHANGES:

Continued ...
Except as provided herein, all terms and conditions of the document referenced in item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (7ype or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Ross Miller
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
j‘? 5 'z CLECTRONYC
/ “‘W SONATURE 08/23/2017
(Signature of person authorized to sign) {Signature of Contracting QOfficer)

STANDARD FORM 30 (REV. 10-83)
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Previous edition unusable




co N E REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
NTINUATION SHEET | _y_13_030/0001/032 2 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(3) (B) (c)y o) (E) (F)

Reason for Modification : Funding Only Action
Obligated Amount for this Modification: $65,000.00
New Total Obligated Amount for this Award:
$3,429,632.89

CHANGES FOR LINE ITEM NUMBER: 5

Obligated Amount for this modification: $65,000.00
Incremental Funded Amount changed from $97,128.00
to $162,128.00

NEW ACCOUNTING CODE ADDED:

Account code:
17-T-10P-303DC6XW2-2505-1710PBR516-003
Job # (Site/Project) 1000LA00
DCN-LineID 1710PBR516-003

Amount: $13,969.53

NEW ACCOUNTING CODE ADDED:

Account code:
17-T~10P-303DD2XW2-2505-1710PBR516-002
Job # (Site/Project) 1000LAOO
DCN-LineID 1710PBR516-002

Amount: $40,687.53

NEW ACCOUNTING CODE ADDED:

Account code:
17-T-10P-303DCY9XW2-2505-1710PBR516-001
Job # (Site/Project) 1000TX00
DCN-LineID 1710PBR516-001

Amount: $10,342,94

Total Task Order Value: $3,554,526.52

(Base Period: $892,963.97)

(Option Period 1: $792,983.02)

(Option Period 2: $933,921.16)

(Option Period 3: $934,652.37)

(Option Period 4: $956,647.42)

Total Task Order Value with all Options:
$4,511,173.94

Total Task Order Funded Amount: $3,429,632.89
(Base Period: $892,969.97)

(Option Period 1: $807,364.87)

(Option Period 2: $812,867.50)

(Option Period 3: $754,302.55)

(Option Period 4: $162,128.00)

Period of Performance: 09/05/2013 to 09/04/2018

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1 CONTRALT 1D CODE PAGE OFl PAGES
1 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
033 See Block 16C
6. ISSUED BY CODE [ SRRPOD 7. ADMINISTERED BY (/f other than item 6) CODE l
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) ) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW, INC.
Attn: JUDY MANLEY 9B. DATED (SEE ITEM 11)
14500 AVIQON PKY STE 300
b)(4
( )( ) x 10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 EP-W-13-030
0001
10B. DATED (SEE ITEM 13)
CODE 116211863 |FA°'L'TY°°DE 08/30/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[J The above numbered solicitation is amended as set forth in ltem 14. The hour and date specified for receipt of Offers [Jis extended.  [is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
ltems 8 and 15, and retuming copies of the amendment; (b) By acknow!edging receipt of this amendment on each copy of the offer submitted ; or (¢) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment,_and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

X
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
D. OTHER (Specify type of modification and authonity)
E. IMPORTANT: Contractor Xlisnot.  [is required to sign this documentandretum ______ copies to the issuing office.

14. DESCRIPTION OF AMENDMENTMODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863

ESAT R10 -~ Task Order 1l: Superfund Analytical Chemistry & Field Analytical Support
TOCOR: Dana M. Walker Max Expire Date: 09/04/2020

The purpose of this modification is to correct and replace the accounting line found in
Modification 030, as follows:

The Accounting Line on Page 1, Box 14, in Modification 030 is hereby changed -
From:14-T-72BS-303DD2-2505-HQ00BM00-1472BS5057
To: 14-TR2A-10Q0XK3-303DC9-2505-1410QHCO01

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Ross Miller

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
e O N
sanaTURE | 09/27/2017
(Signature of person authorized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243




REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
CONTINUATION SHEET| .o _y_13_030/0001/033 2 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(R) (B) © |m (E) (F)

The Accounting Line on Page 2, under CHANGES FOR
ACCOUNTING CODE in Modification 030, is hereby
changed -

From:14-T-72BS-303DD2-2505~HQ00BM00-1472BS5057-001

To: 14-TR2A-10Q0XK3-303DC9-2505-1410QHC001

The remainder of Modification 030 remains
unchanged and in full force. Please refer back
to Modification 30 for detailed information.

LIST OF CHANGES:

Reason for Modification : Other Administrative
Action

Total Amount for this Modification: $0.00

New Total Amount for this Version: $0.00

New Total Amount for this Award: $4,525,555.79

Total Task Order Value: $3,554,526.52

(Base Period: $892,969.97)

(Option Period 1: $792,983.02)

(Option Period 2: $933,921.16)

(Option Period 3: $934,652.37)

(Option Period 4: $956,647.42)

Total Task Order Value with all Options:
$4,511,173.94

Total Task Order Funded Amount: $3,429,632.89
(Base Period: $892,969.97)

(Option Period 1: $807,364.87)

(Option Period 2: $812,867.50)

(Option Period 3: $754,302.55)

(Option Period 4: $162,128.00)

Period of Performance: 09/05/2013 to 09/04/2018

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) §3.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. ‘GONTRACT ILVCODE PAGE OF PAGES

1| 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
P00034 See Block 16C PR-SRRPOD-18-00009
6. ISSUED BY CODE [SRRPOD 7. ADMINISTERED BY (f other than ltem 6) CODE l
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) ) S9A. AMENDMENT OF SOLICITATION NO.
TECHLAW, INC.
Attn: JUDY MANLEY 9B. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
b)(4
( )( ) % 10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 EP-W-13-030
0001
10B. DATED (SEE ITEM 13)
CODE 116211863 FACILITY CODE 08/30/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered soficitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended. [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
items 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or {c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment _and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required)
See Schedule

13. THIS ITEM ONLY APPUES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

-CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE [N THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropnation date, efc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTALAGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authonty)
X B.5 Limitation of Government's Obligation

E. IMPORTANT: Contractor Xlis not. [Jis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863

ESAT R10 - Task Order 1l: Superfund Analytical Chemistry & Field Analytical Support
TOCOR: Dana M. Walker Max Expire Date: 09/04/2020

The purpose of this modification is to:
1) Shift funds in the amount of $15,844.43 from Option Period 3 (Year 4) to Option Period 4
(Year 5).

2) Adjust the ceiling in Option Period 3 (Year 4) to match the actual obligated amount for
Option Period 3.

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Ross Miller

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
2 ,/é CLECTRONIC
/)W sianavure | 11 /03/2017
{Signature of person authorized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243




CONTINUATI SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED FAGE OF
ON SHEET |, 4 13-030/0001/P00034 2 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY |JUNIT UNIT PRICE AMOUNT
(a) (B) ) o) (E) (F)

LIST OF CHANGES:
Reason for Modification : Funding Only Action
New Total Amount for this Award: $4,329,361.54

CHANGES FOR LINE ITEM NUMBER: 4

Total Ceiling Amount changed

from $934,652.37 to $738,458.12
Obligated Amount for this modification:
-$15,844.43

CHANGES FOR ACCOUNTING CODE:
16-T-0AQOF-303DCY9-2505~C001-160AQLC019-001
Amount changed from $20,000.00 to $4,155.57

CHANGES FOR LINE ITEM NUMBER: 5

Obligated Amount for this modification: $15,844.43
Incremental Funded Amount changed from

$162,128.00 to $177,972.43

NEW ACCOUNTING CODE ADDED:

Account code:
16-T-0AQO0F-303DCY9-2505-10K3LA00~-C001-160AQLCO19-00
1

Job # (Site/Project) 10K3LA0O

DCN-LinelD 160AQLC019-001

Amount: $15,844.43

Total Task Order Value: $3,554,526.52
(Base Period: $892,969.97)

(Option Period 1: $792,983.02)

(Option Period 2: $933,921.16)

(Option Period 3: $738,458.12)

(Option Period 4: $956,647.42)

Total Task Order Value with all Options:
$4,314,979.69

Total Task Order Funded Amount: $3,429,632.89
(Base Period: $892,969.97)

{Option Period 1: $807,364.87)

(Option Period 2: $812,867.50)

(Option Period 3: $738,458.12)

(Option Period 4: $177,972.43)

Period of Performance: 09/05/2013 to 09/04/2018

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) §3.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1 'CONTRACT 1D CODE R

1| 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (if applicable)
P00035 See Block 16C PR-R0-18-00056
6. ISSUED BY CODE SRRPOD 7. ADMINISTERED BY (/f other than ltem 6) CODE I
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) ) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW, INC.
Attn: JUDY MANLEY 9B. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
(b)(4)
X 10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 EP-W-13-030
0001
10B. DATED (SEE ITEM 13)
CODE 116211863 FACILITY CODE 08/30/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[OThe above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers [is extended. (Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following metheds: (a) By completing
items 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted,, such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required) Net Increase: $50, 000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.} SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

X B.5 Limitation of Government's Obligation

E. IMPORTANT: Contractor X]is not. [is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863

ESAT R10 - Task Order 1: Superfund Analytical Chemistry & Field Analytical Support
TOCOR: Dana M. Walker Max Expire Date: 09/04/2020

The purpose of this modification is to obligate funds in the amount of $50,000.00 to Option
Period 4 (Year 5) of the task order to perform work under all task areas of the Statement
of Work. The total amount of funding available for Option Period 4 (Year 5) on this task
order has increased by $50,00.00 from $177,972.43 to $227,972.43.

LIST OF CHANGES:
Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Ross Miller

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
12/05/2017
(Signature of person authorized to sign) (Signature of Contracting Officer}
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243




CONTINU N SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
ATIO EP-W-13-030/0001/P00035 2 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY PUNIT UNIT PRICE AMOUNT
(A) (B) ) | (E) (F)

Reason for Modification : Funding Only Action
Obligated Amount for this Modification: $50,000.00

CHANGES FOR LINE ITEM NUMBER: 5
Incremental Funded Amount changed from
$177,972.43 to $227,972.43

NEW ACCOUNTING CODE ADDED:

Account code:
17-T-0AQOP-303DD2-2505-C024-180AQQC003-001
Job # (Site/Project) 10zZZLAOO

DCN-LineID 180AQQC003-001

Amount: $50,000.00

Total Task Order Value: $3,554,526.52
(Base Period: $892,969.97)

(Option Period 1: $792,983.02)

(Option Period 2: $933,921.16)

(Option Period 3: $738,458.12)

(Option Period 4: $956,647.42)

Total Task Order Value with all Options:
$4,314,979.69

Total Task Order Funded Amount: $3,479,632.89
(Base Period: $892,969.97)

(Option Period 1: $807,364.87)

(Option Period 2: $812,867.50)

(Option Period 3: $738,458.12)

(Option Period 4: $227,972.43)

Period of Performance: 09/05/2013 to 09/04/2018

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT D CODE FAGE °FI FAGES
1 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
P00036 See Block 16C PR-R0-18-00115
6. ISSUED BY CODE | SRRPOD 7. ADMINISTERED BY (/f other than ltem 6) CODE I
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W,
Mail Code: 3805R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) SA. AMENDMENT OF SOLICITATION NO.
TECHLAW, INC.
Attn: JUDY MANLEY 9B. DATED (SEE ITEM 11)
4500 AVION PKY STE 300
(b)(4)
% |10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 EP-W-13-030
0001
10B. DATED (SEE ITEM 13)
CODE 116211863 IFAC'UTYCODE 08/30/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended. [is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and retumning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER if by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required) Net Increase: $50,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF

D. OTHER (Specify type of modification and authority)

X B.5 Limitation of Government's Obligation

E. IMPORTANT: Contractor Xlis not. [Tis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863

ESAT R10 - Task Order 1: Superfund Analytical Chemistry & Field Analytical Support
TOCOR: Dana M. Walker Max Expire Date: 09/04/2020

The purpose of this modification is to obligate funds in the amount of $50,000.00 to Option
Period 4 (Year 5) of this task order to perform work under all task areas of the Statement
of Work. The total amount of funding available for Option Period 4 (Year 5) on this task
order has increased by $50,00.00 from $227,972.43 to $277,972.43.

LIST OF CHANGES:
Continued ...

Except as provided herein, all terms and conditions of the document referenced in ltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print} 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Danny Uhr
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
—‘> % ELECTROMIC
7 SIGNATURE | 01/26/2018
{Sigy of person i to sign) (Signature of Contracting Officer)

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243




REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
CONTINUATION SHEET (. ,__13_030/0001/P00036 2 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) ) o) (E) (F)

Reason for Modification : Funding Only Action
Obligated Amount for this Modification:
$50,000.00

CHANGES FOR LINE ITEM NUMBER: 5

Obligated Amount for this modification: $50,000.00
Incremental Funded Amount changed from

$227,972.43 to $277,972.43

NEW ACCOUNTING CODE ADDED:

Account code:
18-T-0AQO0P-000DD2-2505-C024-180AQQC005-001
Job # (Site/Project) 10ZZLAQO

DCN-LineID 180AQQC005-001

Amount: $50,000.00

Total Task Order Value: $4,314,979.69
(Base Period: $892,969.97)

(Option Period 1: $792,983.02)

(Option Period 2: $933,921.16)

(Option Period 3: $738,458.12)

(Option Period 4: $956,647.42)

Total Task Order Value with all Options:
$4,314,979.69

Total Task Order Funded Amount: $3,529,632.89
(Base Period: $892,969.97)

(Option Period 1: $807,364.87)

(Option Period 2: $812,867.50)

(Option Period 3: $738,458.12)

(Option Period 4: $277,972.43)

Period of Performance: 09/05/2013 to 09/04/2018

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1, CONTRALTID'CODE PAGE °F| PAGES:
1 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (if applicable)
037 See Block 16C PR-R0-18-00145
6. ISSUED BY CODE |SRRPOD 7. ADMINISTERED BY (/f other than ltem 6} CODE I
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) (x) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW, INC.
Attn: JUDY MANLEY 9B. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
(b)(4) 10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 X |[EP-w-13-030
0001
108B. DATED (SEE ITEM 13)
CODE 116211863 FACILITY CODE 08/30/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended. [is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increases $50,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authonty) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN [TEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc,) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTALAGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authonity)
X B.5 Limitation of Government's Obligation

E. IMPORTANT: Contractor Klisnot.  [Jis required to sign this documentandreturn _______ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863

ESAT R10 - Task Order 1: Superfund Analytical Chemistry & Field Analytical Support
TOCOR: Dana M. Walker Max Expire Date: 09/04/2020

The purpose of this modification is to obligate funds in the amount of $50,000.00 to Option
Period 4 (Year 5) of this task order to perform work under all task areas of the Statement
of Work. The total amount of funding available for Option Period 4 (Year 5) on this task
order has increased by $50,00.00 from $277,972.43 to $327,972.43.

LIST OF CHANGES:
Continued ...

Except as provided herein, all terms and conditions of the document referenced in tem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (7ype or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print}
Danny Uhr
158. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
1> % ELECTROMNIC
; SIGNATURED 02/26/2018
(Signature of person authorized to sign) {Signature of Contracting Officer)

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243




c N REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
ONTINUATION SHEET - »_y_13_030/0001/037 2 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(a) (B) (c) | (E) (F)

Reason for Modification : Funding Only Action
Obligated Amount for this Modification: $50,000.00

CHANGES FOR LINE ITEM NUMBER: 5

Obligated Amount for this modification: $50,000.00
Incremental Funded Amount changed from

$277,972.43 to $327,972.43

NEW ACCOUNTING CODE ADDED:

Account code:
18-T-0AQ0P-000DD2-2505-C024-180AQQC010-001
Job # (Site/Project) 10ZZLA0O

DCN-LineID 180AQQC010-001

Amount: $50,000.00

Total Task Order Value: $4,314,979.69
(Base Period: $892,969.97)

(Option Period 1: $792,983.02)

(Option Period 2: $933,921.16)

(Option Period 3: $738,458.12)

(Option Period 4: $956,647.42)

Total Task Order Value with all Options:
$4,314,979.69

Total Task Order Funded Amount: $3,579,632.89
(Base Period: $892,969.97)

(Option Period 1: $807,364.87)

(Option Period 2: $812,867.50)

(Option Period 3: $738,458.12)

(Option Period 4: $327,972.43)

Period of Performance: 03/05/2013 to 09/04/2018

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRAGT I CO0E L °F| e
1 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (/f applicabie)
037 See Block 16C PR-R0-18-00145
6. ISSUED BY CODE |SRRPOD 7. ADMINISTERED BY (/f other than ltem 6) CODE I
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code} ) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW, INC.
Attn: JUDY MANLEY 9B. DATED (SEE ITEM 11)

4500 AVTON PKY STE 300
(b)(4)

x 10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 EP-W-13-030
0001
10B. DATED (SEE ITEM 13)
CODE 116211863 |FAC'L"YC°DE 08/30/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

{JThe above numbered solicitation is amended as set forth in ltem 14. The hour and date specified for receipt of Offers [is extended. [is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing

ltems 8 and 15, and retuming copies of the amendment, (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER !f by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.
12. ACCOUNTING AND APPROPRIATION DATA (/f required) Net Increase: $50,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. 1T MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN [TEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTALAGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authonity)
X B.5 Limitation of Government's Obligation

E. IMPORTANT: Contractor X]is not. [is required to sign this document and retum copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863

ESAT R10 - Task Order 1: Superfund Analytical Chemistry & Field Analytical Support
TOCOR: Dana M. Walker Max Expire Date: 09/04/2020

The purpose of this modification is to obligate funds in the amount of $50,000.00 to Option
Period 4 (Year 5) of this task order to perform work under all task areas of the Statement
of Work. The total amount of funding available for Option Period 4 (Year 5) on this task
order has increased by $50,00.00 from $277,972.43 to $327,972.43.

LIST OF CHANGES:
Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Danny Uhr
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
ELECTRONIC
> — SIGNATURE | 02/26/2018
(Sig of person i to sign) (Signature of Contracting Officer)

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243




c NUAT s REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
ONTI ION SHEET| oo 13-030/0001/037 2 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.
{TEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) (C) (D) (E) (F)

Reason for Modification : Funding Only Action

Obligated Amount for this Modification: $50,000.00

CHANGES FOR LINE ITEM NUMBER: 5

Obligated Amount for this modification: $50,000.00

Incremental Funded Amount changed from
$277,972.43 to $327,972.43

NEW ACCOUNTING CODE ADDED:

Account code:
18-T-0AQ0P-000DD2-2505-C024-180AQQC010-001
Job # (Site/Project) 10ZZLA0O

DCN-LinelID 180AQQC010-001

Amount: $50,000.00

Total Task Order Value: $4,314,979.69
(Base Period: $892,969.97)

(Option Period 1: $792,983.02)

(Option Period 2: $933,921.16)

(Option Period 3: $738,458.12)

(Option Period 4: $956,647.42)

Total Task Order Value with all Options:
$4,314,979.69

Total Task Order Funded Amount: $3,579,632.89
(Base Period: $892,969.97)

(Option Period 1: $807,364.87)

(Option Period 2: $812,867.50)

(Option Period 3: $738,458.12)

(Option Period 4: $327,972.43)

Period of Performance: 09/05/2013 to 09/04/2018

NSN 7540-01-152-8067

OPTIONAL FORM 338 (4-86)
Sponsored by GSA
FAR (48 CFR) §3.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT il e FAGE GF PAGES

1 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (!t applicable)
038 See Block 16C PR-R0-18~00198

6. ISSUED BY CODE [SRRPOD 7. ADMINISTERED BY (i other than ltem 6) CooE [

SRRPOD

US Environmental Protection Agency
Ariel Rios Building

1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) ® SA. AMENDMENT OF SOLICITATION NO.
TECHLAW, INC.
Attn: JUDY MANLEY 9B. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
(b)(4) x 10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 EP-W-13-030
0001
10B. DATED (SEE ITEM 13)
CODE 116211863 IFAUL”YCODE 08/30/2013

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

[ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers (Jis extended. [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (¢} By
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by

virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment_and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: $50,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES {such as changes in paying office,
appropnation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTALAGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF.

D. OTHER (Specify type of modification and authonty)
X B.5 Limitation of Government's Obligation

E. IMPORTANT: Contractor Xlis not. [Jis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863

ESAT R10 - Task Order 1: Superfund Analytical Chemistry & Field BAnalytical Support
TOCOR: Dana M. Walker Max Expire Date: 09/04/2020

The purpose of this modification is to obligate funds in the amount of $50,000.00 to Option
Period 4 (Year 5) of this task order to perform work under all task areas of the Statement
of Work. The total amount of funding available for Option Period 4 (Year 5) on this task
order has increased by $50,00.00 from $327,972.43 to $377,972.43.

LIST OF CHANGES:
Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Ross Miller
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
W E CLECTRONC
SKANATURE 03/27/2018
(Signature of person authorized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070

STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 5§3.243




CONTIN ION SHE REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
TINUAT BTl ep-w-13-030/0001/038 2 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(3) (B) () | (E) (F)

Reason for Modification : Funding Only Action
Obligated Amount for this Modification:
$50,000.00

CHANGES FOR LINE ITEM NUMBER: 5

Obligated Amount for this modification: $50,000.00
Incremental Funded Amount changed from

$327,972.43 to $377,972.43

NEW ACCOUNTING CODE ADDED:

Account code:
18-T-0AQ0P-000DD2-2505-C024-180AQQC014~-001
Job # (Site/Project) 10ZZLA0O

DCN-LineID 180AQQC014-001

Amount: $50,000.00

Total Task Order Value: $4,314,979.69
(Base Period: $892,969.97)

(Option Period 1: $792,983.02)

(Option Period 2: $933,921.16)

(Option Period 3: $738,458.12)

(Option Period 4: $956,647.42)

Total Task Order Value with all Options:
$4,314,979.69

Total Task Order Funded Amount: $3,629,632.89
(Base Period: $892,969.97)

(Option Period 1: $807,364.87)

(Option Period 2: $812,867.50)

(Option Period 3: $738,458.12)

(Option Period 4: $377,972.43)

Period of Performance: 09/05/2013 to 09/04/2018

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT ¥; CONTRACT b GODE PAGE °FI PAGES
1 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (/f applicable)
P00039 See Block 16C PR-R0-18-00228

6. ISSUED BY CODE |SRRPOD 7. ADMINISTERED BY (/f other than Item 6) CODE I

SRRPOD

US Environmental Protection Agency

Ariel Rios Building

1200 Pennsylvania Avenue, N. W.

Mail Code: 3805R

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, Stats and ZIP Code) ) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW, INC.
Attn: JUDY MANLEY 9B. DATED (SEE ITEM 11)

A500 AVTON PKY STE 300
(b)(4) 10A. MODIFICATION OF CONTRACT/ORDER NO
CHANTILLY VA 201511108 X [EP-W-13-030 '

0001
10B. DATED (SEE ITEM 13)
CODE 116211863 IFAC'UTYCODE 08/30/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[ The above numbered solicitation is amended as set forth in Item 14, The hour and date specified for receipt of Offers [is extended. [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or {c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required) Net Increase: $50 ,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X B.5 Limitation of Government's Obligation

E. IMPORTANT: Contractor lisnot.  [Jis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863

ESAT R10 - Task Order 1: Superfund Analytical Chemistry & Field Analytical Support
TOCOR: Dana M. Walker Max Expire Date: 09/04/2020

The purpose of this modification is to obligate funds in the amount of $50,000.00 to Option
Period 4 (Year 5) of this task order to perform work under all task areas of the

Statement of Work. The total amount of funding available for Option Period 4 (Year 5) on
this task order has increased by $50,00.00 from $377,972.43 to $427,972.43.

LIST OF CHANGES:
Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Ross Miller
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
. CLECTRONKC
/)W@%\ SKINATURE 04/25/2018
(Signature of person authorized to sign) {Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243




T REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
CONTINUATION SHEET | i1 _13-030/0001/P00039 2 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(R) (B) «© | (E) (F)

Reason for Modification: Funding Only Action

Obligated Amount for this Modification: $50,000.00

CHANGES FOR LINE ITEM NUMBER: 5

Obligated Amount for this Medification: $50,000.00

Incremental Funded Amount changed from
$377,972.43 to $427,972.43

NEW ACCOUNTING CODE ADDED:

Account code:
18-T-0AQOP-000DD2-2505-C024-180AQQC015~001
Job # (Site/Project) 10ZZLA0OO

DCN-LineID 180AQQC015-001

Amount: $50,000.00

Total Task Order Value: $4,314,979.69
(Base Period: $892,969.97)

(Option Period 1: $792,983.02)

(Option Period 2: $933,921.16)

(Option Period 3: $738,458.12)

(Option Period 4: $956,647.42)

Total Task Order Value with all Options:
$4,314,979.69

Total Task Order Funded Amount: $3,679,632.89
(Base Period: $892,969.97)

(Option Period 1: $807,364.87)

(Option Period 2: $812,867.50)

(Option Period 3: $738,458.12)

(Option Period 4: $427,972.43)

Period of Performance: 09/05/2013 to 09/04/2018

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRAGT 1B GODE PAGE °F| PAGES
1 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
P00040 See Block 16C PR-R0-18-00295
6. 1SSUED BY CODE (gRRPOD 7. ADMINISTERED BY (If other than item 6) CODE l
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZiP Code) ) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW, INC.
Attn: JUDY MANLEY 9B. DATED (SEE ITEM 11)
45040 A ON PKY STE 300
(b)(4)
% |19A. MOBIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 EP-W-13-030
0001
10B. DATED (SEE ITEM 13)
CODE 116211863 |FAC'L'TYC°DE 08/30/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[J The above numbered solicitation is amended as set forth in tem 14. The hour and date specified for receipt of Offers [is extended. [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
ltems 8 and 15, and retuming copies of the amendment, (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or {c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER tf by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment_and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required) Net Increase: $75,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

8. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF,

D. OTHER (Specify type of modification and authority}

X B.5 Limitation of Government's Obligation

E. IMPORTANT: Contractor XJis not. [is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863

ESAT R10 - Task Order 1: Superfund Analytical Chemistry & Field Analytical Support
TOCOR: Dana M. Walker Max Expire Date: 09/04/2020

The purpose of this modification is to obligate funds in the amount of $75,000.00 to Option
Period 4 (Year 5) of this task order to perform work under all task areas of the

Statement of Work. The total amount of funding available for Option Period 4 (Year 5) on
this task order has increased by $75,00.00 from $427,972.43 to $502,972.43.

LIST OF CHANGES:
Continued ...

Except as provided herein, all terms and conditions of the document referenced in tem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Ross Miller
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
/P é r‘: 2Z CLECTROMC
SKINATURE 05/24/2018
(Si of person fo sign} (Signature of Contracting Officer)

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



c NUA S REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
ONTINUATION SHEET| - ,_i_13_030/0001/P00040 2 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(a) (B) (c) |ip) (E) (F)

Reason for Modification: Exercise an Option

Obligated Amount for this Modification: $75,000.00

CHANGES FOR LINE ITEM NUMBER: 5

Obligated Amount for this Modification: $75,000.00

Incremental Funded Amount changed from
$427,972.43 to $502,972.43

NEW ACCOUNTING CODE ADDED:

Account code:
18-T-0AQOP-000DD2-2505-C024-180AQQC018-001
Job # (Site/Project) 10zZZLAOO

DCN-LineID 180AQQC018-001

Amount: $75,000.00

Total Task Order Value: $4,314,979.69

(Base Period: $892,969.97)

(Option Period 1: $792,983.02)

(Option Period 2: $933,921.16)

(Option Period 3: $738,458.12)

(Option Period 4: $956,647.42)

Total Task Order Value with all Options:
$4,314,979.69

Total Task Order Funded Amount: $3,754,632.89
(Base Period: $892,969.97)

(Option Period 1: $807,364.87)

(Option Period 2: $812,867.50)

(Option Period 3: $738,458.12)

(Option Period 4: $502,972.43)

Period of Performance: 09/05/2013 to 09/04/2018

NSN 7540-01-152-8067

OPTIONAL FORM 338 (4-88)
Sponsored by GSA
FAR (48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CORTRACT 1D CODE FagE °FI e
1 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (/f applicable)
P00041 09/05/2018
6. ISSUED BY CODE |SRRPOD 7. ADMINISTERED BY (/f other than Item 6) CODE I
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) ) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW, INC.
Attn: JUDY MANLEY 9B. DATED (SEE ITEM 11)
4500 AVION PKY STE 300
b)(4
X 10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 EP-W-13-030
0001
10B. DATED (SEE ITEM 13)
CODE 1316211863 IFACILITYCODE 08/30/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[3The above numbered solicitation is amended as set forth in ltem 14. The hour and date specified for receipt of Offers [Ois extended. [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and returmning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER I by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment,_and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required)
See Schedule

13. THIS ITEM ONLY APPUIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14,

CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authonty)
X H.6 OPTION TO EXTEND THE TERM OF THE CONTRACT- IDIQ CONTRACT (EPAAR 1552.217-76) (APR 1984) TAILORED

E. IMPORTANT: Contractor [Xis not. {Tis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863

ESAT R10 - Task Order 1: Superfund Analytical Chemistry & Field Analytical Support
TOCOR: Dana M. Walker Max Expire Date: 09/04/2020

The purpose of this modification is to:

1. Approve the Contractor's revised technical and cost proposal dated May 25, 2018;

2. Exercise Award Term 1 (Years 6 and 7) of the Task Order with an effective date of
September 5, 2018 and an end date of September 4, 2020. The total task order ceiling of the
two-year Award Term is $1,217,126.70.

Continued ...

Except as provided herein, all terms and conditions of the document referenced in item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Ross Miller

158. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
06/07/2018
{Signature of person authorized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243




CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED
EP-W-13-030/0001/P00041

PAGE OF

NAME OF OFFEROR OR CONTRACTOR

TECHLAW,

INC.

ITEM NO.
(A)

SUPPLIES/SERVICES
(B)

QUANTITY JuNIT

(€)

(D)

UNIT PRICE AMOUNT
(E) (F)

0006

LIST OF CHANGES:

Reason for Modification: Exercise an Option
Period Of Performance End Date changed from
04-SEP-18 to 04-SEP-20

New Total Amount for this Version: $1,217,126.70
New Total Amount for this Award: $5,532,106.39

Total Task Order Value: $5,532,106.39

(Base Period: $892,969.97)

(Option Period 1: $792,983.02)

(Option Period 2: $933,921.16)

(Option Period 3: $738,458,12)

(Option Period 4: $956,647.42)

(Award Term 1: $1,217,126.70)

Total Task Order Funded Amount: $3,754,632.89
(Base Period: $892,969.97)

(Option Period 1: $807,364.87)

(Option Period 2: $812,867.50)

(Option Period 3: $738,458.12)

(Option Period 4: $502,972.43)

(Award Term 1l: $0)

Period of Performance: 09/05/2013 to 09/04/2020

Task Order Award Term 1 (Years 6 & 7)
Period of Performance: 09/05/2018 to 09/04/2020

1,217,126.70

NSN 7540-01-152-8067

OPTIONAL FORM 236 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT S L R B FAGE 'OF BAGES

1| 1
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
P00042 See Block 16C PR-R0-18-00421
6. ISSUED BY CODE |R7 7. ADMINISTERED BY (If other than item 6) CODE L
Region 7
US Environmental Protection Agency
11201 Renner Blvd.
Lenexa KS 66219
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) ) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW, INC.
Attn: JUDY MANLEY 98B. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
b)(4
( )( ) x 10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 EP-W-13-030
0001
10B. DATED (SEE ITEM 13}
CODE 116211863 |FAc'L'TYC°°E 08/30/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOUICITATIONS
[ The above numbered solicitation is amended as set forth in ltem 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the soficitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and retumning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or {c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required) Net Increase: $20,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN TEM 10A.
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF.
D. OTHER (Specify type of modification and authority)
X EPA-B-32-103 Limitation of Governments Obligation
E. IMPORTANT: Contractor Xlis not. [is required to sign this documentandretum _____  copiestothe issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863

The purpose of this modification is to obligate funds in the amount of $20,000.00 to Option
Period 4 (Year 5) of this task order to perform work under all task areas of the Statement
of Work. The total amount of funding available for Option Period 4 (Year 5) on this task
order has increased by $20,00.00 from $502,972.43 to $522,972.43.

TOCOR: Dana M. Walker Max Expire Date: 09/04/2020

Period of Performance: 09/05/2013 to 09/04/2020

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Arlo Hurst
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
3
- f_::‘—:::t EXECTRONMC
S <= mouaTURE | (370 /2018
(S of person ized to sign} (Signature of Contracting Officer)

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRAGT 1D £ODE

4. REQUISITION/PURCHASE REQ. NO.
PR-R7-18-00558

3. EFFECTIVE DATE 5. PROJECT NO. (If applicable)

2. AMENDMENT/MODIFICATION NO.

P00043 See Block 16C
6. ISSUED BY CODE |R7 7. ADMINISTERED BY (if other than Item 6) CODE [
Region 7

US Environmental Protection Agency
11201 Renner Blvd.
Lenexa KS 66219

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)

TECHLAW, INC.
Attn: JUDY MANLEY

4500 AVION PKY STE 300
(b)(4)

9A. AMENDMENT OF SOLICITATION NO.

9B. DATED (SEE ITEM 11)

10A. MODIFICABI%%OF CONTRACT/ORDER NO.

CHANTILLY VA 201511108 EP-W-13-

0001

10B. DATED (SEE ITEM 13)
CODE 116211863 FACILITY CODE 08/30/2013

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

[0 The above numbered solicitation is amended as set forth in ltem 14. The hour and date specified for receipt of Offers [lis extended. Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment, (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropnation date, elc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTALAGREEMENT {S ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authonity)
X EPA-B-32-103 Limitation of Governments Obligation

E. IMPORTANT: Contractor XJis not. {lis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 116211863

The purpose of this modification is correct Modification P00042. Modification P00042
erroneously incrementally funded $20,000.00 on Option Period 4 (Year 5). This modification
removes $20,000.00 from Option Period 4 (Y<ns1:XMLFault xmlns:ns1="http://cxf.apache.org/bindings/xformat"><ns1:faultstring xmlns:ns1="http://cxf.apache.org/bindings/xformat">java.lang.OutOfMemoryError: Java heap space</ns1:faultstring></ns1:XMLFault>